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PARTNER . DISCOVER . TRANSFORM

Please let this stand as a resubmission of our original July 2019 PPEA proposal.  We have 
provided updated information to reflect appropriate changes to our submission. 

On behalf of our team, we would like to provide the following PPEA proposal that 
provides a basic overview of our team’s vision for a multi-sport and event facility in 
Prince William County. The package has been developed from months of meetings, design 
coordination, team collaboration, research and direction from experienced consultants. 
We are excited about the opportunity to showcase our ideas, goals and vision, because 
we are confident our team provides a turn key solution to the County’s needs and desires. 

Our proposal includes the development, research, financing, design, construction, and 
operation and maintenance of a state-of-the-art indoor sports and events center located 
in Prince William County. We have assembled a uniquely unparalleled team that will 
provide the County a best-in-class facility to improve quality of life for citizens, boost 
sports tourism and drive economic impact. 

The venue will host:

•	 Weekly programming
•	 Local use leagues, memberships and activities
•	 Youth travel sports
•	 Championship events
•	 Special events – expos, conventions, conferences
•	 Convocation events

Members of the project team have been strategically selected to ensure that all areas 
of research, design, construction and operation and maintenance are performed by 
accomplished individuals with the relevant experience and know to deliver a landmark 
indoor sports and events center. 

The Sports and Events Center will accomplish the following goals for the County:

•	 Improve quality of life for County residents
•	 Provide a safe, fun and first-class venue for residents to play, train and exercise
•	 Serve as a catalyst for sports and events tourism
•	 Allow PWC sports/events families to attend events close to home, reducing travel
•	 Drive economic impact by creating new jobs and drawing new visitors
•	 Support the local business industry and community

We greatly appreciate the opportunity to propose on this project and look forward to 
partnering with the County to research, develop, design, build, operate, and maintain the 
PWCSEC. Our team stands ready to collaborate and partner with the major stakeholders 
by completing “The Process” to find the right solution for the County. This facility would 
be a community center with the unique advantage of attracting sports tourism events 
when not being utilized by the local community.

Adam Manne, MBA, CPPO, VCO, CPM
Purchasing Division Chief
1 County Complex Court, Suite 205
Prince William, VA 22192
 
RE: Unsolicited PPEA Proposal for the Prince William County Sports & Events Center - Submission

Sincerely,

		

Richard (Rick) E. Hibbett, Jr., Assoc. DBIA, LEED Green Associate
Business Development Manager, MEB General Contractors, Inc.
rhibbett@meb.group

Mr. Adam Manne:

February 21st, 2022

Redacted Copy
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Prince William County (the County) is uniquely positioned to develop a sports and 
events center that would provide a significant quality of life improvement for its 
citizens and be the “first to market” in Northern Virginia for a state-of-art tourism 
venue. The Prince William County Sports and Events Center (PWCSEC) has the 
potential to be a first-class community wellness center and a best-in-class travel 
sports/events destination center. The citizens of PWC would have access to a 
venue that would provide an array of community-based uses as a priority with the 
advantage of utilizing the facility for sports tourism when not being used for local-
based programming. 

The development of a versatile, multi-purpose indoor sports and events center, that 
compliments the Class A facilities that already exist in Prince William County, would 
transform the County into a national leader in sports tourism, generating substantial 
economic impact by providing millions in tax revenues, increased overnight visitors 
and hotel room nights, create new business for existing establishments, and provide 
opportunity for new development. Sports and events centers are unique and 
complex projects, that require selecting the right PARTNERS to provide the PROCESS 
(RESEARCH, DESIGN, BUILD, OPERATE and MAINTAIN) TO FIND THE RIGHT SOLUTION 
for a venue that if developed correctly, will be a major success for decades to come.

The following summary details our review of key considerations impacting overall 
project success, including: the process, Prince William County benefits, key facility 
components, growing travel sports industry, the importance of selecting the right 
operator and location, and the benefits of our team composition.

THE PROCESS

We have assembled a team of industry leaders who are EXPERTS in their fields for 
developing sports and events centers. Our group understands that these facilities 
require following THE PROCESS to achieve their goals and develop a facility that 
meets the needs and desires of our clients, while most importantly, meeting the 
demands of the region and market. Our process includes:

Development – Our group provides a variety of services that assists clients in taking 
an idea to a reality, providing the tools, consulting and partnerships to develop best-
in-class venues

Research – Our team will provide in depth, full-serve market and feasibility studies, 
that include extensive analytical research to determine the right facility for our 
clients

Design – Our group includes design partners that specialize in sports and events 
centers, who understand the key design components and programming that are based 
on the research provided by our studies and the needs of our clients

Building – Our construction partners provide design-build and construction 
management services that put the builder, designer, and consultants on the same 
team from the “idea” phase, ensuring that the venue is designed and built in the most 
efficient manner possible, both from a constructability and economic standpoint

Operation –Our partnership includes national leaders in the operations of indoor/
outdoor sports and event centers, who provide complete operation services, 
consulting and pre-opening services, and long-term partnerships

Maintenance – Our operators provide full-service maintenance and building 
operation services, with experience maintaining some of the largest facilities in the 
nation

EXECUTIVE SUMMARY



PROCESS CASE STUDY

In 2016, the City of Virginia Beach contracted with Victus Advisors to complete a feasibility 
study for an indoor sports center, which provided the City with a detailed analysis, based on 
critical criteria, that allowed them to develop a realistic vision for their facility and market. 
In early 2017, our team began meeting with city officials to provide information on our 
vision and ideas based upon in-house research, independent studies, experience and the 
Victus study. In July of 2017, Virginia Beach solicited for PPEAs with a project scope and 
requirements developed from the Victus study, City needs and desires, and collaboration 
with our team. After two submissions and interviews, our team was selected to design and 
build the Virginia Beach Sports Center (VBSC), which is now under construction. Our partners 
played pivotal roles in developing a facility that will be a landmark venue in the sports 
facility world. Upon completion of the Sports Center, the facility will be turned over to the 
City for operation. The VBSC is a perfect model of the process for building sports and events 
center facilities by research, designing and building a venue that is based on real study 
findings, and operating the facility for sports tourism and a citizens’ community wellness 
center.

PRINCE WILLIAM COUNTY BENEFITS

Sports and events centers have the potential to bring a wide-range of far-reaching benefits 
for Prince William County. These venues, when developed correctly, will positively impact 
all members of the community including: community citizens/groups, businesses, and 
government organizations. In fact, these facilities have a proven track record of providing 
benefits to surrounding communities, opening opportunities for collaboration! We look at 
how these projects can bring holistic benefits, not just a select group, which is why we stress 
the importance of THE PROCESS and allowing our team to develop the right solution for 
Prince William County. 

These benefits include but are not limited to: 

THE PROJECT

Our highly qualified project team is pleased to propose a strategic partnership to develop, 
research, design, build, operate and maintain a highly versatile, multi-purpose, indoor 
sports and events center in PWC that will become a treasured community wellness center 
and a destination for travel sports and events. This facility will provide a safe, clean and 
fun environment for ALL Prince William County citizens to play, exercise and improve 
their quality of life, while hosting hundreds of events, attracting hundreds of thousands of 
athletes, coaches, spectators, and building users.

Our proposal provides design for a best-in-class venue with collegiate size basketball courts 
(convertible into volleyball courts) and a first-class indoor track and field facility. The clear 
span, high-quality hard court space would be utilized for a wide array of functions including: 

	+ Youth/Adult Basketball and Volleyball

	+ Wrestling

	+ Gymnastics

	+ Cheer and Dance 

	+ Martial Arts

	+ Fencing

	+ Futsal, Small Sided and Boarded Soccer

The facility will include amenities such as concessions and dining areas, team rooms, 
multi-purpose spaces, lobby space, administration offices, retractable seating, referee rooms, 
viewing areas, center court/stage, medical/training space, and much more. Design and 
Construction is estimated to take 24 months after the necessary agreements and permits are 
in place. 

Aligning with the County’s goals, the Center will:

	+ Provide Class-A space for community based indoor sports such as basketball & volleyball

	+ Provide citizens of all ages to engage in health and wellness activities

	+ Provide the County a space for convocation events such as graduations

	+ Attract tournaments and events that will generate significant economic impacts

	+ Greatly enhance the County’s established sports tourism market

	+ Establish year-round tourism to increase hotel occupancy and business

	+ Space for expos, conferences and conventions

	+ Job creation – short-term and long-term

	+ Ping Pong

	+ Pickleball

	+ Badminton

	+ Camps, Clinics, Showcase Events

	+ Convention & Convocation Style Events

	+ Graduations

COMMUNITY HEALTH AND WELLNESS

RECREATIONAL AND LEAGUE PLAY OPPORTUNITIES

SHARED-USE RESOURCES

SPORTS TOURISM

DECREASED TRAVEL FOR YOUTH TRAVEL SPORTS FAMILIES

TAX REVENUES

JOB CREATION

SUSTAINABLE INDUSTRIES THAT WILL CONTINUE TO  
BENEFIT PRINCE WILLIAM COUNTY FOR YEARS TO COME

QUALITY OF LIFE IMPROVEMENT / COMMUNITY WELLNESS

The County has a unique opportunity to develop a facility that meets the growing 
demands for its citizens and the Parks and Recreation Department. This facility will be a 
community-based facility first and its top priority will be to service the residents of PWC. 
Health and wellness are a vital part of a successful community, by providing quality of life 
enhancements and creating healthier communities that put less strain on local resources. 
Promoting wellness habits by providing facilities where residents can participate in health 
building activities, will build stronger, healthier and happier communities. The right sports 
and events center will generate endless opportunities for seniors, adults, and youth to 
participate in sports leagues, fitness / training programs, wellness classes, and more.

SPORTS TOURISM / ECONOMIC IMPACT

The RIGHT venue will be programmed in such a way that it will have the ability to attract 
sports tourism events during the times it is not being used by the community members. 
A typical “field-house” or local-programming facility cannot be used for sports tourism, 
but a center that is designed correctly, can be a hybrid center that can cater to both local 
and out-of-town activities. Sports tourism is a $15 billion a year industry that is growing 
by 20 percent annually. Youth travel sports have become extremely popular over the last 
15 years, with parents spending tens of thousands of dollars annually on their children’s 
participation. These sports include basketball, volleyball, soccer, baseball, cheer and dance, 
wrestling, gymnastics, fencing, and more. Municipalities across the nation are racing to take 
advantage of this growing opportunity and the economic impact associated with it.

Our research and expertise with similar venues has shown that Prince William County is 
a prime location for a multi-purpose indoor center; further, the County, its residents, and 
businesses would benefit greatly from developing the right venue. The Northern Virginia 
area lacks the appropriate venue to host large travel sport events, and the County can 
be first to market and alter plans for future development. The County has the existing 
hospitality market, airport, and entertainment that will provide the necessary infrastructure 
for this venue to be successful, plus a major attraction and tourism destination just north of 
the County. 

Families like to take “tournacations” now, where they can attend travel sports events at or 
near established destination locations like Washington, D.C. This allows families to combine 
travel sports and vacations, creating an experience and atmosphere that brings events back 
year after year. In addition, a facility in PWC will be a major benefit to the thousands of 
residents that currently spend thousands of dollars and hours traveling to other locations. 
These families could attend events in their home county, greatly reducing the need to 
travel.

As an experienced and local team, we know the value of Prince William County – our team 
has the right partners, the right proposed facility, with the right operator that will drive 
sports tourism and establish Prince William County as a leader in the sports travel industry. 
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THE RIGHT OPERATOR

Selecting the right operator is the most important decision the County will make, providing 
the right partner to ensure the venue’s success. Our operations and maintenance partners 
are a national leader in the sports facility industry, with all the expertise, knowledge and 
understanding of managing sports and events centers, to provide several operation models. 

Our operator has over a decade of experience operating indoor sports facilities. These 
facilities partner with local parks and recreation departments, community groups, 3rd party 
leagues/promoters and create in-house programming to ensure long-term success. It also 
requires having an operator that understands travel sports and has the connections in the 
industry to develop full event calendars and maximize opportunities to generate revenue 
streams. Creating a hybrid model facility that caters to local and travel events, requires 
experience managing both, making our operator the right partner to assist the County 
with operating a venue that provides community and tourism opportunities. They have a 
proven record of working with local parks and recreation groups to develop and manage 
community-based league play as well as, create grass-roots club teams. The success of travel 
sports centers hinges on the ability of an operator to market, attract, and manage a facility 
that maintains full event calendars and establishes long lasting relationships with the key 
players in the travel destination sports world.

Having operated travel sports facilities for 18 years, our operating partner has developed 
the experience and relationships necessary to ensure success. That relationship has led to 
two of the largest basketball and volleyball event promoters in the country, hosting 400 
team basketball/volleyball tournaments, committing to bring their events to PWC. The Prince 
William County Sports and Events Center would be their third facility, and the only one on 
the East Coast, eliminating the risk of a conflict of interest with other venues located in the 
same region.

The operations group will enter into a separate operating agreement with the 
County. This will ensure that the design-build team is serving the County and 
not long-term interests and that the operations group is working for the County 
directly. 

THE LOCATION

Site selection is a key to providing the best opportunity for success of the Prince William 
County Sports and Events Center. Our factors for determining the right site include a variety 
of factors that are established by leaders in the sports and events venue consulting industry. 
Those factors include:

KEY FACTORS FOR SITE SELECTION

It is critical to complete an extensive study period, analyzing sites to find a location that 
checks as many of the key factors as possible. Our team has conducted a general review of 
several sites based on the parameters listed above and have provided our recommendation 
for the County’s consideration; however, we stress the importance of relying on The Process 
to provide the concrete data to make the final site selection. Our team stands ready to 
partner with the County to find the right solution.

PROJECT TEAM

Success in this endeavor requires the selection of an experienced team, who is deeply 
familiar with the Prince William County area and its culture. Our team includes firms that 
have had long and successful relationships in the County. The Prince William County Sports 
and Events Center will be developed by a partnership of accomplished professionals and 
firms with the precise combination of expertise needed to deliver a best-in-class facility that 
meets the goals and objectives of the County.

The team has a history of delivering large, complex projects on-time and within budget 
both in Virginia and nationally, and the members have a documented history of successful 
collaboration on major sports-related projects.

Construction, a local Virginia construction firm with offices in Chesapeake and Rockville 
that has served the Mid-Atlantic region for more than 40 years and has a reputation for 
completing design-build projects, on-time, on-budget, and meeting the expectations of their 
clients.

Operations, a sports facility management firm that has over 20 years of experience 
developing and operating indoor/outdoor sports and events venues, including the largest 
hard court facility in the world, which hosts the nation’s biggest volleyball, basketball, and 
other sporting events.

Sports Management, a Virginia firm that specializes in sports management, including 
operations, event coordination, performance training, consulting, etc.

Design, a Virginia (Northern Virginia Office) A/E firm that provides complete architectural 
and engineering services with extensive experience with sports and events facilities, 
including projects in the Northern Virginia Area and the Design-Build of several large indoor 
sports centers.

Consultant, an architectural firm that specializes in sports facilities including indoor hard 
court, indoor turf, and outdoor complexes, with unparalleled expertise in facility layout, 
amenity spaces, site layout and parking.

Civil Design, a Virginia based (office in NoVA) engineering firm that provides civil 
engineering, planning, surveying, economic and land development, etc., who has a long-
standing relationship with Prince William County and has been serving the Northern Virginia 
area for over 70 years. 

Sports/Event Center Consultant, a market-demand and consulting firm that provide a wide-
range of services related to the research and viability of sports, events and entertainment 
development projects, providing objective and analytical studies that are customized and 
detailed to ensure project success.

Acreage

DemographicsLOCATION

Infrastructure - 
Above and Underground

Private vs. Public 
Ownership

EXISTING 
CONDITIONS

PROXIMITY TO 
AMENITIES

Client 
Desires

COMPETING 
FACILITIES
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A. LEGAL STRUCTURE

Identify the legal structure of the firm or consortium of firms making the proposal. Identify the 
organizational structure for the project, the management approach and how each partner and 
major subcontractor in the structure fits into the overall team. All members of the offeror’s team, 
including major subcontractors known to the proposer, must be identified at the time a proposal 
is submitted for the conceptual stage. 

Development, Design & Construction Management Team and Approach

The development, research, design and construction of the facility will be led by MEB, 
creating a single point of contact for the County. MEB will contract with Clark Nexsen 
as the Architect/Engineer of Record. Clark Nexsen will engage ICG for programming 
and architectural design collaboration and Timmons Group for civil engineering, land 
development, and other site related services. MEB will contract separately with ASC and 
Phase 5 and for consulting services. MEB will contract with Victus Advisors to provide 
feasibility and market analytics to confirm programming and design. If the County chooses, 
they can contract with ASC, Phase 5 and Victus directly to provide independent services. 
This highly qualified team will utilize their expertise, based on experience and research, to 
collaborate with Prince William County to provide a unique indoor sports and events center 
that meets the demands, goals and expectations of the County.

Operations Management Team and Approach

American Sports Centers will have a separate contract with the County for overall facility 
management services. ASC will contract with Phase 5 Sports Management and other 3rd 
party groups directly. The operating agreement will be developed through negotiations and 
based on program requirements. Our operations team is prepared to provide several options 
for operating the sports and events center. More information on the operations team and 
approach is provided in Tab 3. 

MEB will provide qualified management staff to oversee design and construction, including 
executive program management, project managers, quality control, field superintendent, and 
safety personnel. MEB General Contractors is an incorporated entity in the Commonwealth 
of Virginia since 1982. As one of the top construction firms the Mid-Atlantic, MEB has 
completed several similar and related projects. MEB has a current Virginia contractor’s 
license, and is in good standing with the DPOR. MEB General Contractors is a SWaM certified 
firm in the Commonwealth of Virginia.

Clark Nexsen will serve as the lead designer, providing architectural and engineering 
services. They have worked together with ICG to program the sports center and will utilize 
their expertise to provide an architectural design that compliments the visions of Prince 
William County. They have an unparalleled understanding of the Northern Virginia area 
with a local office and significant experience in sports and events center design, including 

the Virginia Beach Convention Center and Sports Center. Clark Nexsen is licensed in the 
Commonwealth of Virginia for architecture and engineering (civil, mechanical, electrical, 
plumbing, fire protection, structural) and is in good standing with DPOR.

Timmons Group will provide all civil engineering services, collaborating with Clark Nexsen, 
of whom they have a long-standing relationship with and have collaborated on dozens of 
projects. With over 70 years of experience in the Northern Virginia area, they are the go-to 
firm for civil engineering, bringing a wealth of experience that will prove critical in site 
selection. Timmons is licensed in the Commonwealth of Virginia for engineering and is in 
good standing with DPOR. 

ICG will provide architectural and engineering consulting services for the indoor sports 
facility design. ICG specializes in sports tourism facilities, providing in-depth knowledge and 
understanding of travel sports and the programming requirements of indoor sports facilities 
including court spacing/layout, food and beverage, building flow, site design and more

Beynon will provide the design, fabrication, and installation of the athletic surfaces for the 
sports and events center. Leaders in track & athletic surfacing, Beynon Sports is the trusted 
choice of the world’s most renowned facilities, thrilling fans with record-breaking times. 
Reputed for unmatched quality, durability and performance, Beynon Sports’ specialized, 
high performance synthetic athletic surfaces are designed for speed, competition, and 
daily training. Founded in 2001, Beynon Sports has installed over 7500 outdoor and indoor 
surfaces and four hydraulic banked tracks worldwide. 

ASC will utilize their operational experience to assist in programming, design and 
construction of the sports center to ensure the venue meets the needs and desires of event 
coordinators/promoters. Their ten years of experience operating multiple facilities ensures 
the Sports and Events Center will be a national leader in competing for the highest profile 
events while providing robust weekly programing for residents to improve health and 
wellness. ASC will provide several options for operational and maintenance services for the 
County. 

Phase 5 Sports Management, will play a major role throughout the design, construction and 
operation of the sports center. Phase 5 will provide expertise in sports management and 
athletic training to ensure the center is designed and built for athletes. They are experts in 
track and field industry with three of their executive management members being former 
Division I track athletes. They will partner with ASC to operate the facility, providing the 
operations team with local knowledge, sports management, and key connections, while 
overseeing the development of the track and field venue. Phase 5 is a SWaM and MBE firm in 
the Commonwealth of Virginia. 

We propose that the County enter into an operational agreement with ASC and their 
partners to operate the proposed Sports and Events Center. The County could contract 
with the operations team directly during the design and construction phase.

01_QUALIFICATIONS & EXPERIENCE 01_QUALIFICATIONS & EXPERIENCE
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01_QUALIFICATIONS & EXPERIENCE

Victus Advisors will provide our team with research and data to ensure we are developing 
the right project for Prince William County based on established criteria and analytics. They 
have completed studies across the country for similar facilities and will provide a vital role 
in designing a venue that will be a landmark in the County for years to come, while making 
certain the facility has the best opportunity of succeeding.   

B. EXPERIENCE 

Describe the experience of the firm or consortium of firms making the proposal, the key principals 
and project managers involved in the proposed project including experience with projects of 
comparable size and complexity, including prior experience bringing similar projects to completion 
on budget and in compliance with design, land use, service and other standards. Describe the length 
of time in business, business experience, public sector experience, and other engagements of the 
firm or consortium of firms. Include the identity of any firms that will provide design, construction, 
and completion guarantees and warranties, and a description of such guarantees and warranties.

The Prince William County Sports and Events Center development team led by MEB, is 
comprised of regional and national leaders in their respective industries. Each partner has 
a history of completing projects on-time and on-budget, providing high-quality services 
and successful track record of current pursuits. We have built our team with experts in each 
field including; research, development, design, construction, operation and maintenance. 
Our combination of local knowledge and national connections provides the team with an 
unmatched ability to provide the County with an indoor sports center that ranks among the 
nation’s best and boost Prince Williams’s ability to increase quality of life for residents and 
establish the County as a leader in Sports Tourism. 
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DESIGN / BUILD TEAM HIGHLIGHTS VIRGINIA BEACH SPORTS CENTER

DECADES OF ALTERNATIVE DELIVERY / 
INTEGRATED TEAM DELIVERY EXPERIENCE

LEAD DESIGN / BUILD FIRMS ARE LOCATED IN 
THE CENTRAL VIRGINIA AREA :

MEB – 2382 Lanier Road, Rockville, VA 
Clark Nexsen – 8000 Towers Crescent Drive #1150 
Vienna, VA  
Timmons – 20110 Ashbrook Place #100, Ashburn, VA

MEB / CN / ICG / ASC ARE CURRENTLY WORKING 
ON THE VIRGINIA BEACH SPORTS CENTER

ICG SPECIALIZES IN INDOOR/OUTDOOR SPORTS 
FACILITY DESIGN

TOTAL DESIGN/BUILD TEAM SPORTS AND 
EVENTS CENTER EXPERIENCE IN TOTAL PROJECT 
COSTS OVER $1,000,000,000

TIMMONS GROUP HOLDS THE PRINCE WILLIAM 
COUNTY PUBLIC SCHOOLS CIVIL ENGINEERING 
ON-CALL CONTRACT “I’ve worked with a lot of civil engineers across 

the country and Timmons Group is by far one 
of the best firms I’ve worked with...Your team’s 
expertise, experience and professionalism, 
from site selection/analysis and project design 
through environmental permitting were critical 
to the success of our project!”
BRIAN MCGEE, Group Director of Real Estate, ALDI

“MEB has successfully led the construction 
team, providing the manpower and supervision 
needed to ensure that work progressed as 
planned. When necessary, they found solutions 
to overcome unforeseen field issues and they 
consistently monitored and controlled the 
quality of work to meet both construction 
standards and our expectations.”
BRUCE THOMPSON, CEO, Gold Key

01_QUALIFICATIONS & EXPERIENCE

MEB/CLARK NEXSEN EXPERIENCE:

	+ Buildings 1, 2 and 11 Renovation - Design-Build - $53M

	+ Virginia Beach Sports Center – Design/Build PPEA - $68.8M

	+ Smithfield Kinston Plant Expansion – Design/Build - $40M

	+ Smithfield North Consolidation – Design/Build - $8.5M

	+ Ocean Beach Club II – Design/Assist - $26M

	+ Hanson Pipe Chesapeake Facility – Design/Build - $16.5M

	+ Hanson Block Ashland Facility – Design/Build - $17.5M

	+ NIT North Gate Expansion – Design/Build - $4.5M

	+ MEB Headquarters Design/Build - $4M

	+ Old Dominion Crew Facility – CMAR - $3M

	+ Beachwoods Resort – Design/Assist - $13M

TOTAL PROJECT COSTS - $254,800,000 (Completed/Current)

MEB/TIMMONS EXPERIENCE:

	+ Southampton County WWTP & Infrastructure PPEA Design/
Build - $27.4M

	+ Southampton Commerce and Logistics Forcemain - $5M

	+ James River Water Plant PPEA - $13.7M

	+ James River Water Authority PPEA - $2.8M

	+ Bottoms Bridge Wastewater Pump Station - $4.4M

	+ Popular Springs Wastewater Pump Station - $2.8M

TOTAL PROJECT COSTS - $56,100,000 (Completed/Current)

CN/TIMMONS EXPERIENCE:

	+ Virginia State University Quad I Dormitory - $23.2M

	+ Virginia State University Gateway II Dormitory - $31M

	+ Virginia State University Quad II Dormitory - $22.4M

	+ Virginia State University Multipurpose Center - $53.7M

	+ John Tyler Community College Academic Building - $22.4M

	+ John Tyler Community College Parking Deck - $5.6M

	+ CMS Selwyn Elementary Renovation - $2.6M

	+ Comprehensive Campus Master Plan - $200K

	+ VCU Grace and Broad Street - $33.2M

	+ WSSU - $15M

TOTAL PROJECT COSTS - $209,300,000 (Completed/Current)

$1,000,000,000 DESIGN/BUILD TEAM SPORTS AND EVENTS CENTER EXPERIENCE IN TOTAL PROJECT COSTS
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The Virginia Beach Sports Center is one of the nation’s premier indoor sports 
venues. The development process started when the City contracted with Victus 
Advisors to complete a comprehensive feasibility study that analyzed the viability 
of a large indoor sports center.  The study provided clear direction on site 
selection, building scope and operating methods, indicating a significant need 
and demand for an indoor sports center. Victus provided a separate study for an 
indoor track at the request of the CVB.

In 2016, our team began discussions with City officials about the vision for an 
indoor, multi-use sports and events venue in Hampton Roads.  Our team had 
completed an independent feasibility study that concluded a strong demand for 
additional indoor athletic space and we determined that Virginia Beach presented 
the best opportunity for success. We provided  conceptual floor plans, site layouts, 
cost estimating and out-of-the box options that would create a state-of-the-art 
facility. 

The City released an RFP for PPEAs, recognizing the benefits of a process that 
would allow the selection committee to make a best value decision, shorten 
development duration, and partner with a team that would assist them in finding 
the right solution for Virginia Beach.  In January 2018, our team was selected to 
collaborate with the City to develop this one-of-kind sports and events venue. 

The VBSC is a 285,000 SF facility with 12 basketball courts and a 200-meter 
indoor, hydraulically banked track.  The venue has 195,000 SF of clear span, 
programmable space that provides the Convention and Visitors Bureau 100% 
flexibility with event types.  

 The venue includes: 

	+ 12 basketball courts convertible to 24                                                     
volleyball courts & 9 field hockey fields

	+ 200-meter indoor, hydraulically banked                                                                   
track for additional program space

	+ Full-service kitchen with serving 
capabilities

	+ Two levels for dining/café seating

	+ 5 large multi-purpose rooms

	+ Large storage spaces

	+ Two administrative office areas

	+ Ticket box

  

VIRGINIA BEACH SPORTS CENTER

	+ Team Entrance

	+ Referee changing rooms

	+ First-aid/medical room

	+ Lobby/reception area with vendor space

	+ Permanent seating for 5,000 in track area

	+ Permanent and portable seating for 2,500 
in court area

	+ Viewing mezzanine area

	+ Skybox and hospitality room

	+ 1200 parking spaces
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Serving the Mid-Atlantic region for over 36 years, MEB is a full-
service construction management firm with offices in the Greater 
Richmond area and Hampton Roads. Completing nearly $150M 
in annual revenues, the team boasts over 200 employees with 
project managers, and estimators, superintendents, preconstruction 
managers, quality control and safety managers, project engineers, 
foremen, carpenters, concrete and utility crew. MEB provides full 
design-build, construction management, and general contracting 
services. With a focus on service, teamwork and integrity, the firm has 
become one of the leading construction firms in the Mid-Atlantic. 
Their diverse portfolio includes commercial, hospitality, education, 
recreation, industrial, infrastructure and healthcare projects. 
Their rich history with design-build projects has provided a deep 
understanding of preconstruction services and the importance of 
working in partnership to ensure the highest quality product.

MEB has a strong history of performing our work in a safe manner. 
Our safety indicators rank well below the national average and we 
take great pride in keeping our employees and the people who visit 
our jobsites safe. Safety is a top priority. MEB and our designers will 
provide all standard construction/design warranties and guarantees.

MEB is a certified SWaM contractor in the Commonwealth of Virginia 
and take great pride in partnering with SWaM and MBE business 
partners to develop successful projects.

01_QUALIFICATIONS & EXPERIENCE: DESIGN BUILD TEAM

MEB GENERAL CONTRACTORS

RICK HIBBETT, JR.

Business Development Manager

After receiving his BS in Construction Management and 
minor in Business Administration from East Carolina 
University, Rick worked for a Virginia Beach construction 
firm for a year and a half before joining MEB in 2012. 
Rick’s focus is working with clients to help define 
appropriate solutions to address their needs and the 
complexities of their projects. He keenly understands 
that strong relationships and carefully selected 
teams must be built long before groundbreaking. His 
experience in collaborative delivery methods like 
Design-Assist and Design-Build allow him to uncover 
efficiencies and assure project certainty. Rick was 
instrumental in the development of the Virginia Beach 
Sports Center and has quickly become a leader in the 
sports and events center industry. He will play a key 
role in the development, design, and construction of 
the Prince William County Sports and Events Center 
and will ensure the project meets the goals and 
expectations.

Relevant Project List: 

	+ Virginia Beach Sports Center $68M   

	+ UT Athletic Research & Performance Center  $80M

	+ Anaheim Athletic Indoor & Outdoor Complex  $150M 

Construction Project Manager

Trip Smith holds a Bachelor of Science in Civil 
Engineering from Virginia Polytechnic Institute and 
State University.  In his more than 13 years with the 
MEB, Trip has been responsible for the day-to-day 
construction operations of a variety of local projects 
valued in excess of $200M. Trip is a Designated 
Design-Build Professional and serves on the board of 
Directors for the Associated General Contractors of 
Virginia (AGC VA).  He also served as President of the 
Tidewater District of AGC VA.  Prior to joining MEB, Trip 
managed construction on numerous large-scale athletic 
facility projects for Turner Construction in New York 
City.  With over 25 years of experience and his current 
involvement as Project Manager for the Virginia Beach 
Sports Center, Trip brings a wealth of knowledge to 
Prince William County.

Relevant Project List: 

	+ Virginia Beach Sports Center $68M     

	+ UT Athletic Research & Performance Center  $80M

	+ Anaheim Athletic Indoor & Outdoor Complex  $150M

	+ Ocean Beach Club II Design-Assist  $26M

	+ Ocean Beach Club III Design-Assist  $33.5M

	+ Bellevue Hospital Modernization  $145M

	+ Fordham University and Residence Hall  $35M

	+ Chrysler East Building  $55M

	+ US Tennis Association, Phase I and II  $127M

	+ Keyspan Minor League Baseball Park  $55M

TRIP SMITHMARK OLMSTEAD, LEEP AP

VP/DB Project Executive Manager

Mark is a graduate of Virginia Tech and began working 
at MEB in 1982 as a quality control representative on 
contracts for the Navy and Corps of Engineers.  He served 
as a project manager and became a Vice President for 
MEB in 1994.  His current duties include the oversight of 
project managers, estimating, scheduling, and strategic 
planning. Mark has completed over 50 projects with MEB 
and has extensive experience in municipal, commercial, 
industrial, specialty construction and design-build 
projects.  Mark is currently leading the design-build 
team for the Virginia Beach Sports Center. He has an 
in-depth understanding of what it takes to complete 
successful design build projects and has a track record 
of completing projects on-time and on-budget. Mark 
specializes in solving complex challenges and assisting 
clients in finding solutions. 

Relevant Project List: 

	+ Virginia Beach Sports Center  $68M     

	+ Ocean Beach Club Phase III $33.5M   

	+ Trail of the Tiger Asia Exhibit, Va Zoo  $15.2M  

	+ Ocean Beach Club Phase II  $26M

	+ Midtown Community Rec & Indoor Sports Center  $6M

	+ Virginia Beach Correctional Facility  $43M
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Clark Nexsen is a fully integrated architecture 
and engineering firm with nearly 400 employees, 
10 offices, a global reputation for excellence, and 
clients large and small, in markets ranging from 
infrastructure to K-12. Since its founding, the firm 
has emphasized measured growth and financial 
stability, strategically moving into new markets 
and locations to create a company that clients 
can rely on today and in the future. 

They believe partnership — with clients, 
colleagues, and communities — is fundamental 
to the effective pursuit of transformative 
design. Their transdisciplinary team of planners, 
architects, engineers, and interior designers 
partners with clients to shape ideas that 
transform our world. 

Clark Nexsen is currently serving as the A/E of 
Record on the Virginia Beach Sports Center.

CHAD POULTNEY, PE, LEED AP    

Principal

With 24 years of experience in the management 
of large, complicated projects, Chad is skilled at 
coordinating the efforts of various disciplines, while 
clearing the path for the contractor to effectively 
deliver the end product. He engages the community 
by presenting at public hearings, architectural review 
boards and jurisdictional approval hearings for a broad 
range of projects throughout the country. Through 
successfully navigating an array of complicated projects, 
Chad has developed a skill for listening to the client’s 
needs, coupling that with the concerns of the public, 
and tactfully negotiating the terms and execution 
of projects that serve both. As Principal, Chad will 
represent the interests of the County to the firm. He will 
actively monitor all project activities to ensure quality, 
specifically the progress towards achieving project 
goals. Chad is currently serving as Principal on the 
Virginia Beach Sports Center. 

Relevant Project List: 

	+ Virginia Beach Sports Center     

	+ Ferguson Headquarters 2

	+ Tech Center at Oyster Point  

	+ Brooks Crossing      

WILLIE COOPER, AIA 

Senior Architect

With 35 years of experience as an award winning architect, 
Willie has experience in managing complicated projects for 
corporate, government, academic, and entertainment sectors. 
His diverse experience centers on developing rich environments 
that positively impact their surrounding communities and 
encompasses office building design ranging from spec offices to 
high profile headquarters facilities. Willie has a strong working 
relationship with the area’s premiere office building contractors, 
earning a reputation as a team player focused on meeting 
client’s goals for budget, schedule, and a quality product. As 
Senior Architect, responsible for quality, Willie will leverage his 
experience to offer insight and perspective to the team during 
project design and detailing.  Willie’s diverse experience in 
commercial buildings will support the rest of the project team 
with continuous peer reviews and consultation that is indicative 
to our collaborative design culture and quality management 
plan at Clark Nexsen.  Willie’s drive and passion is to provide a 
building that is custom fit to its users and designed and crafted 
with the precision they expect. 

Relevant Project List: 

	+ Virginia Beach Sports Center  

	+ 4525 Main Street     

	+ Operation Smile World Headquarters

GEORGANA TURNER, PMP 

Project Manager

Georgana possesses 38 years of professional experience. As 
Project Manager, she has worked with various building types 
including university, municipal and commercial facilities. She 
is experienced in managing large scale new construction and 
renovation projects and is accomplished in several different 
delivery methods including fast-track projects utilizing 
Construction Manger at Risk, Design-Build and standard Bid-
Build delivery methods. She has worked closely with Facilities 
Management staff to ensure that their needs and design 
standards are met with respect to building systems selections 
and design and coordination with the existing infrastructure. As 
the Project Manager and primary point of contact, Georgana will 
assure that the design process is interactive and brings together 
the design team of architects, engineers, project stakeholders and 
the client’s staff and users of the facility. Georgana is currently 
serving as Project Manager on the Virginia Beach Sports Center. 

Relevant Project List: 

	+ Virginia Beach Sports Center       

	+ VSU Multipurpose Center  

	+ Ferguson Headquarters 2

	+ Tech Center at Oyster Point  

01_QUALIFICATIONS & EXPERIENCE: DESIGN BUILD TEAM

CLARK NEXSEN
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Civil Engineer

Steve has managed hundreds of local government 
and parks projects including schools, recreation 
facilities and municipal offices. His duties include 
project management and coordination from inception 
of a preliminary plan to certification of construction 
completion. Steve’s responsibilities relate to all phases 
of project development, including initial layouts, 
grading plans, road design, sanitary sewers, water 
distribution systems, fire protection, stormwater 
management, storm sewer systems, water quality and 
feasibility studies.

Relevant Project List: 

	+ Bon Secours Redskins Training Center at Science 
Museum of Virginia

	+  Albert Long Park Master Plan

	+  Louisa County Recreation Complex

	+  Meadowview Park

	+  Princess Anne Little League

	+  Ripken Patterson Park

	+ Fauquier County Central Sports Complex

	+  Green Ridge Recreation Center

BILL VEST, PE

Senior Site/Civil Engineer

Bill is the Group Leader Timmons Group’s Northern 
Virginia office and has over two decades of 
experience managing land development projects 
for a variety of public and private clients, focusing 
on experience with K-12, higher education, and 
governmental projects. His project duties include 
technical management, project design support, 
LEED® and sustainable design consultation 
and project coordination from the preliminary 
planning phase to the project close-out phase. He 
also facilitates the preparation of drawings and 
specifications, coordinates the bidding process and 
contract administration during the bidding phase, 
as well as provides construction administration 
services.

Relevant Project List: 

	+ Trinidad Recreation Center - Synthetic Field

	+ Fauquier County Central Sports Complex

	+ Randall Recreation Center

	+ Albert Long Park Master Plan

	+ Sterling Community Center

	+ A/E Services for Fairfax Parks and Rec Facilities

STEVE HOSTETLER, PE, REFP, LEED AP

01_QUALIFICATIONS & EXPERIENCE: DESIGN BUILD TEAM

TIMMONS GROUP

Timmons Group is a multi-disciplined engineering and technology 
firm recognized for over twenty years as one of Engineering News 
Record’s (ENR) Top 500 Design Firms in the country. They provide 
civil engineering, environmental, geotechnical, GIS/geospatial 
technology, landscape architecture and surveying services to a 
diverse client base. Founded in 1953, this well-established firm 
leads the industry with an unwavering commitment to forward 
thinking, innovative design and complete solutions that help clients 
be successful. 

At Timmons Group, environmental stewardship is more than a trend; 
it is a philosophy that begins at home with their corporate culture 
and is exemplified in expert application of sustainable design 
principles. An active member of the US Green Building Council since 
2000, Timmons Group’s Leadership in Energy and Environmental 
Design (LEED®) Accredited Professionals have been involved with 
numerous certified and registered projects, including the first LEED 
Gold certified elementary school and the first LEED certified Federal 
Prison. 

Timmons Group’s mission is “to achieve unparalleled understanding 
of clients, their businesses and their visions resulting in unrivaled 
customer service and shared success.” Their market-focused 
organization is structured to help fulfill that mission. It allows the 
firm to provide clients with more than just the best engineering 
and professional services available, but specialized market sector 
expertise that enables the firm to be trusted advisors and valuable 
consultants from the conception of a project through its completion.
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ICG, Inc. offers comprehensive project development and delivery 
to a wide variety of clientele. The founders have an expansive 
background in the fields of planning, architecture, and landscape 
architecture, offering over 30 years in the field.

ICG specializes in the design and programming of indoor and 
outdoor travel sports destination centers. Their primary focus is 
large youth tournament venues in the sports tourism industry. They 
provide their clients an unparalleled knowledge and understanding 
of facility layouts that are designed specifically for youth travel 
sports and weekly programming. 

ICG’s Planning department specializes in assisting clientele with 
project development and planning efforts. They have years of 
experience in regards to site development and the entitlement 
process as well as comprehensive site planning practices as it 
relates to sports developments, its users, and their surrounding 
communities.

In any design effort ICG takes on they use a sustainable approach. 
Their Architecture department provides innovative direction, 
which incorporates green practices with attractive design, 
meant to uphold the demands of a high use facility. Design is 
approached based on the initial data and information obtained 
through the planning process as well as our clientele’s needs. This 
information is culminated into the final end product, be it on site 
restaurants, indoor sporting facilities, concessions and restrooms or 
administration offices.

With ICG’s background of sports facility design, our Landscape 
Architecture department provides viable exterior design solutions 
looking at all aspects of design from preferred field layouts, users 
access, parking proximity, on site water retention, and drought 
tolerant planting.

MATT EVANS

Principal

Mr. Evans has been working in the field of architecture 
for over 25 years. His focus has been on sports facility 
and park master planning in addition to the public 
realm, which has included civic and redevelopment 
projects such as community centers and municipal 
facilities. Private projects have included office/retail 
mixed use, commercial/retail, tenant improvements and 
religious facilities throughout Southern California. 

Matt has spent the past 10 years creating and designing 
indoor and outdoor sports complexes. He is proficient in 
sports venue layouts, amenity spaces, and programming. 
His knowledge of court and field dimensions provides 
his clients a unique understanding of maximizing space 
and types of sports in their facilities.

Relevant Project List: 

	+ Vacaville Multi-Sport Complex Indoor/Outdoor 
Master Plan & Study 

	+ Turlock Multi-Sport Complex Indoor/Outdoor 
Master Plan & Study 

	+ Lake Elsinore Diamond Sports Center Master Plan,

	+ Dad Miller Multi-Use Sports Complex Master Plan 
& Study

	+ Weston Wisconsin Indoor Sports Complex Master 
Plan & Study 

	+ Colton Regional Soccer Complex Master Plan & 
Study 

	+ Wilmington Sports Park Master Plan & Study 

	+ Virginia Beach Indoor Sports Center Master Plan 

JEFF SCOTT      

Owner/President

Mr. Scott has extensive project experience overseeing 
multidisciplinary team environments and seamless 
project delivery. Mr. Scott’s main responsibilities have 
focused on business development, project management, 
land planning, landscape architecture and architectural 
design, including design and planning for sports 
facilities, parks, streetscapes, schools, commercial, 
residential, and industrial developments. His past 25 
years have been spent in land planning, park planning, 
landscape architecture, architectural design, project 
management and construction management, with a 
concentration in sports venues. He understands the 
needs associated with large travel sports complexes 
including indoor and outdoor facilities. He specializes 
in programming facilities to meet the needs of sporting 
events associated with sports tourism.

Relevant Project List: 

	+ Vacaville Multi-Sport Complex Indoor/Outdoor 
Master Plan & Study 

	+ Turlock Multi-Sport Complex Indoor/Outdoor 
Master Plan & Study 

	+ Lake Elsinore Diamond Sports Center Master Plan

	+ Dad Miller Multi-Use Sports Complex Master Plan 
& Study

	+ Weston Wisconsin Indoor Sports Complex Master 
Plan & Study 

	+ Colton Regional Soccer Complex Master Plan & 
Study 

	+ Wilmington Sports Park Master Plan & Study 

	+ Virginia Beach Indoor Sports Center Master Plan 

01_QUALIFICATIONS & EXPERIENCE: DESIGN BUILD TEAM

INTEGRATED CONSULTING GROUP
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Virginia State University, with its proud and storied history, has realized a 
dream 20 years in the making with the completion of their new, $84-million 
Multipurpose Center. This facility changes the campus landscape and delivers 
economic and cultural promise to the village of Ettrick, the greater community 
of Petersburg, and the state of Virginia.

As the largest capital project ever awarded to an HBCU, the Multipurpose 
Center presents significant academic, athletic, cultural, and entertainment 
opportunities to the University and its surrounding communities. A product of 
the deeply collaborative partnership among the school, the community, and 
the project team, the facility is described as “transformative to the University 
community” by Jane Harris, AVP of Facilities and Capital Outlay at VSU. The 
venue has a seating capacity of 5,100 to 6,100, making it ideally suited for 
athletic events, concerts, high school graduations, and other cultural events.

Home to the VSU basketball and volleyball teams, the Multipurpose Center 
is a physical manifestation of Trojan pride and serves as a catalyst for the 
revitalization of Ettrick to become a distinguished college town. As the largest 
arena in the area, it is intended to be a destination for public shows, meetings 
and events, concerts, and other cultural entertainment. Conveniently located, 
the Multipurpose Center is a short walk from the main campus and is also 
positioned for community access.

The exterior design of the facility blends the traditional aesthetic of the 
campus with modern elements of metal and glass, while the interior layout 
showcases a panoramic view of the campus from the main monumental 
stairway. Supporting University sustainability initiatives, the Multipurpose 
Center has earned LEED Silver accreditation. In addition to the horseshoe-style 
arena and the open-bowl design, the facility includes classrooms and offices, 
a fitness and wellness center, spectator suites, conference spaces, and a full-
service kitchen able to accommodate a 900-person banquet.

The design team sought to design a facility that complemented VSU’s 
surroundings, honored the campus history, and supported the University’s 
vision for the future. The trusted partnership between the experienced design 
and construction team, coupled with the University and community’s energy 
and vision, has delivered an exceptional end result—a Multipurpose Center 
that will effectively serve the region for years to come.

THE MULTIPURPOSE CENTER AT VSU 
PETERSBURG, VA
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This facility was designed and constructed on the grounds of Lakewood Park 
in Norfolk, Virginia. The 2-story, 10,000 SF facility includes first floor locker 
rooms, boat storage, administrative offices, and additional storage space. 
Close coordination was required between MEB, Clark Nexsen, ODU, and the 
City of Norfolk to allow for continuous operation of the park while demolition 
and construction activities were maintained. The scope of work included the 
demolition, relocation, and construction of park amenities and picnic shelters. 
The entire project was completed on-time, on-budget.

ODU CREW FACILITY                                 
NORFOLK, VA
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The LR Hill Sports Complex at Old Dominion University is committed to 
the sports performance development of ODU’s Conference USA and other 
affiliated conference athletic programs. Every aspect of the facility focuses on 
the development of the players on the field and in the classroom. The recent 
expansion, adding a state-of-the-art weight room and training space, supports 
this mission and also serves the ODU Athletic Department.

The 17,000 square foot expansion to the existing facility expands programming 
and features unique functions – a new sports performance training center and 
a spa-like football coaches’ lounge. The new football coaches’ lounge offers 
the additional room needed for the growing staff; modern, spa-like showering 
facilities; and increased lounge spaces. This move also creates the space 
needed for a phase two project to provide more student athlete lockers for the 
expanding football program. The building’s new sports performance training 
center is a major highlight, complete with a weight room, cardio area, sprinting 
mezzanine, nutrition center, and more. 

The state-of-the-art expansion adds a sports performance center that 
distinguishes ODU’s facilities from other conference competitors. This space 
supports the recruitment of talented athletes and coaches, as they see the vast 
possibilities for growth. The facility design also reflects ODU’s commitment to 
sustainability in the region, having achieved LEED Silver rating on the existing 
facility. The expansion is designed to achieve a LEED Silver rating as well. The 
additional athletic and academic space will enable our growing number of 
student athletes to set and reach higher goals than ever before, supporting 
their success both here at Old Dominion and wherever their lives take them 
after college. 

L.R. HILL SPORTS COMPLEX            
NORFOLK, VA
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To serve a rapidly growing area of the city, the Raleigh Parks and Recreation 
department partnered with the team to design the new, health-focused Abbotts 
Creek Community Center. The healthy living themed facility houses a high bay 
gymnasium space with supporting classrooms, fitness spaces, and staff space. 
Complimentary outdoor athletic and fitness spaces are also included.

The bow-trussed gym supports full-size basketball and volleyball courts, and 
also offers cross-courts for basketball. Support spaces consist of a multi-
purpose room, associated kitchen, storage, office, and classroom to serve 
tracked-out students who are enrolled in year-round programs in nearby Wake 
County schools. A studio and fitness center, as well as spaces for staff offices 
and a lobby, round out the main program elements. The facility also includes 
shower and locker facilities, and is LEED Silver certified.

The construction of the building is a structural steel frame with envelope 
construction consisting of a ground-face CMU veneer and metal panels. 
The upper level of the gymnasium has insulated fiberglass sandwich panels 
with a clear insulated vision glass system. The lobby contains curtain wall 
construction with perforated metal screening. The building orientation 
maximizes daylighting on the northern and southern façades.

The site is a joint-use site in conjunction with Wake County Public Schools 
and Wake County Parks. It is located on the former borrow site for the now 
decommissioned Wake County landfill, and is part of a larger Wake County park 
that is master planned for the area. Construction of two multi-purpose fields 
are included with the community center in Phase One of the project. Future 
phases include construction of an additional multi-purpose field, baseball and 
softball fields, and a skate park.

ABBOTS CREEK COMMUNITY &
INDOOR SPORTS CENTER                           
RALEIGH, NC
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Old Dominion University is committed to providing state-of-the-art facilities 
for student athletes that support dual goals for academic and athletic success. 
Part of the long-term campus master plan, the new Basketball Performance 
Center, informally known as “the Mitch,” reflects this shared focus and prepares 
both the men’s and women’s Division 1 NCAA basketball programs for a bright 
future.

Located on a small site next to the Ted Constant Convocation Center, the 
desired programming called for the design team to reimagine how these 
spaces could work together, ultimately delivering a remarkably comprehensive 
facility despite the tiny footprint. The Mitch features a dedicated strength and 
conditioning room, sports medicine suite with hydrotherapy pools, hydration 
room, film room, players’ suites, office space, a main court with three cross 
courts, and a shooting court. 

The facility’s exterior aligns with its surrounding context, with materiality 
reflective of the Ted, while the Monarch Way façade is reminiscent of the 
mixed-use storefronts of University Village. The use of glazing supports goals 
for transparency on the interior of the facility, bringing natural light into the 
corridor and office suites. On the interior, the coaches’ offices provide direct 
visual connection to the practice court, promoting a collaborative environment 
between coaching staff and student athletes. The players’ suites offer both 
traditional locker room amenities as well as lounge space where players can 
bond over gaming consoles or focus on academics.

The Basketball Performance Center advances ODU toward its goals to attract, 
retain, and support the highest level of academic and athletic talent. The 
team partnered on the building design, sharing a vision for an environment of 
transparency and collaboration.

BERNETT & BLANCHE MITCHUM  
BASKETBALL PERFORMANCE CENTER 
NORFOLK, VA
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The Midtown Community and Indoor Sports Facility is a multi-sport and event 
venue in Newport News, VA.  The facility has three (3) full size basketball 
courts, three (3) full size tennis courts, three (3) volleyball courts and a 50M 
Olympic size, aquatic center.  The 80,000 SF center’s amenities include; 
multipurpose rooms, open air pavilion, administrative offices, computer 
learning center and a café/restaurant with full food service capabilities. 
The aquatic center incorporates a 14’ deep diving well with a 3 meter and 
(2) 1-meter diving boards, a moveable bulkhead for sectioning a variety of 
activities, a retractable roof for natural lighting and ventilation, and seating for 
500. The tournament quality indoor sports center, houses a full length, wood 
floor basketball court and volleyball court, scoreboards, encircled by a walking 
track as well as a performance stage and seating for 200. The 14,000 SF 
open air pavilion includes (2) full size basketball courts, convertible into two 
volleyball courts.  Ranging in capacity from 30 – 80 seats, the (8) flexible use 
multi-purpose rooms are equipped with (2) demonstration kitchens, mirrored 
dance rooms, (2) mini stages, and instructional computer labs.  The center hosts 
basketball and volleyball tournaments, local and regional swim meets, special 
events, including the National Senior Games and the Special Olympics.

MIDTOWN COMMUNITY & 
INDOOR SPORTS FACILITY                                        
NEWPORT NEWS, VA
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This 245,000 SF state-of-the-art educational institution included an expansive 
and high-quality athletics complex.  The competition level amenities included 
a full-size gymnasium with multiple basketball and volleyball courts, 
outdoor football and soccer stadium, softball field, baseball field, tennis 
courts, practice fields, locker rooms, concessions, gathering space, ticket box 
offices, scoreboards, sports training room, team rooms, and bleacher seating.  
The football stadium included a regulation 400-meter track with shot put 
and long jump field events. The venue has designated spaces for officials/
referees.  The clear span hardcourt space is utilized for an array of events 
including; basketball, volleyball, cheer and dance, wrestling, indoor soccer, and 
special events. The facility included classrooms, labs, multipurpose areas, a 
professional full-service kitchen and cafeteria, and outdoor recreational areas.  

The new facility was constructed adjacent to the existing middle school that 
remained operational and required extensive scheduling and coordination 
to ensure limited interruptions to daily school activities.  MEB generated a 
project specific safety plan to create a safe and healthy site for the jobsite 
visitors as well as the faculty, staff and students of Oscar Smith Middle School.  
MEB is proficient in completing projects with limited site logistics and near 
surrounding facilities.

OSMS ATHLETICS COMPLEX                        
CHESAPEAKE, VA
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When the city’s existing meeting pavilion became too small and outdated 
to meet guest needs, the City of Virginia Beach partnered with the design 
team to design a new convention center. The resulting facility stands as a 
signature symbol for the city and provides three times as much space as the 
former pavilion, increasing potential city revenue. Due to both striking visual 
appeal and efficient function, the Virginia Beach Convention Center has earned 
multiple design awards, including the 2008 American Public Works Association 
National Public Works Project of the Year.

Building on our long standing relationship with Virginia Beach, Clark Nexsen’s 
engineers collaborated closely with both SOM and PHA Lighting to deliver a 
well-coordinated solution. Leveraging the transparency of the building skin, the 
team created a dynamic, color-changing LED lighting scheme that is integrated 
with the architecture to create an inspirational and iconic space – both by day 
and night. Our electrical engineering team integrated these compelling design 
elements with the lighting controls, emergency lighting, and electrical power 
systems to ensure safe and efficient function.

Our multidiscipline engineering teams were instrumental in providing 
solutions throughout the facility and site. Our civil design team improved 
pedestrian safety with specialized crosswalks at signalized intersections and 
supported indoor-outdoor connectivity by weaving interior nautical themes 
into exterior design. Our mechanical and electrical teams focused on efficiency, 
controls, and standby power as they designed a 2,800 ton central chilled water 
plant to serve the center and an electrical system that supports more than 
2.5 million watts dedicated to floor boxes, providing flexibility for various 
conventions.

This multi-use facility hosts dozens of sporting events annually. These events 
include wrestling, basketball, cheer and dance, gymnastics, fencing and more. 
The Convention Center hosts tens of thousands of athletes, spectators and 
coaches every year. 

VIRGINIA BEACH CONVENTION CENTER 
VIRGINIA BEACH, VA
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To accommodate their new Division NCAA football team, Old Dominion 
University partnered with the design team to design upgrades to the existing 
Foreman Field Stadium, including expanding seating, adding a new game day 
building to anchor the complex, and enhancing parking and access with a new 
parking garage.

Today, the upgraded stadium seats approximately 20,000 spectators, houses 
a visitors’ locker room beneath the north end zone stands, and features a new 
scoreboard and sound system. The four-story game day building anchors the 
complex, encompassing more than 46,000 square feet and providing space 
for luxury suites and areas to host high school recruits. To help meet state 
water quality requirements, a drainage system was included beneath the new 
playing field, which is an Astroturf GameDay Grass 3D field. Clark Nexsen’s 
civil engineers provided site layout, grading, storm and sanitary sewer design, 
stormwater management design, water distribution system design, and 
specifications. Each structure in the project is supported by precast concrete 
driven piles, with the 727-space contiguous parking garage constructed with 
prestressed, precast concrete. The new game day building is constructed with 
reinforced, cast-in-place concrete, and most levels are open-bay to minimize 
visual obstructions. Arched construction is featured on the perimeter to 
complement the existing Foreman Field structure.

FOREMAN FIELD EXPANSION  
&RENOVATION                                                       
NORFOLK, VA
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The community within Stafford County required the addition of an indoor 
recreation center to serve the active needs of an expanding community. 
Timmons Group provided the full site design and landscape architecture for 
this center. This 76,000-square-foot indoor facility includes three pools, one 
of which is a 50-meter, deep-water pool that is designed to attract regional 
swimming competitions. Other amenities include a pool designed for family 
activities, a therapy pool, exercise rooms, locker rooms, and aerobic and weight 
features. An environmentally conscious design is required to maximize the 
usable space within the site while preserving the surrounding wetland and 
forest ecotypes. Timmons Group also provided the design for an attached 
restroom and concession facility with access from the outdoor recreation fields.

This indoor recreation center is part of a larger vision of a 50 acre recreation 
site. The center will be an extension of The Park at Embrey Mill. Timmons 
Group’s Landscape Architects developed a master plan that artfully connects 
the state of the art aquatic facility with The Park at Embrey Mill that inlcudes 
thirteen sports fields, and parking facilities while maintaining a focus on 
pedestrian safety. Implementation of low impact grading strategies and 
the use of native plant materials aids in the integration of the site with the 
surrounding landscape. Timmons Group established an inviting complex with 
character and function by balancing the local jurisdictional requirements, short 
term construction hurdles, and long term maintenance demands.

EMBREY MILL INDOOR RECREATION CENTER  
STAFFORD COUNTY, VA
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The 60,000 square foot, state of the art facility is the new home for both the 
men’s and women’s programs at VCU. The building includes practice courts for 
both teams, as well as locker rooms, a viewing deck, player’s lounges, laundry 
and equipment room, video suite, and a sports medicine center that includes 
a hydrotherapy room. The facility is pursuing LEED Gold Certification. As part 
of the LEED effort, a highly efficient drip irrigation system utilizing a cistern 
which captures roof water was installed. The system was designed to provide 
water throughout the driest months without requiring a potable water backup.

The basketball facility provides the VCU basketball team with a cutting edge 
facility in which to practice, train and study. The building is sited on a parcel 
of land that previously contained two former manufacturing facilities, which 
were removed with the project. The facility provides new streetscaping, which 
includes street trees, pedestrian lighting and sidewalks, making the block more 
inviting and safer. Additionally, new pedestrian lighting was installed on the 
north side of the Siegel center. An urban bio-retention facility was installed at 
the corner of Norton and Marshall Streets, further enhancing the site, while 
providing a location for students and residents to gather and providing an 
urban habitat for wildlife.

VCU BASKETBALL DEVELOPMENT CENTER     
RICHMOND, VA
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With Richmond Volleyball Club growing to over 3,500 members, this new 
50,000 squarefoot facility will better suit all of their needs. Located in the 
Stonebridge development near Midlothian Turnpike and Chippenham Parkway, 
the facility includes eight volleyball courts, and a mezzanine viewing area. 
Chesterfield’s Parks and Recreation department is using 5,000 square feet of 
the space for its Stonebridge Recreation Center, which will host fitness classes 
and events for Chesterfield’s senior population. 

Timmons Group provided full civil engineering site design services, 
geotechnical, surveying, and landscape architecture services for this facility. 
Site plan coordination (preparation, design, submittal and approval) was 
completed through Chesterfield County’s Fast Track process.

Project by proposed team member Timmons Group.

RICHMOND VOLLEYBALL CLUB 
CHESTERFIELD COUNTY, VA
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The Athletic Research and Performance Center (ARPC) at the University of 
Tennessee, in partnership with the athletic field industry, wishes to create the 
“Athletic Research and Performance Center” which will serve as both a fully 
functional sports center and a research facility focusing on playing surface 
and athlete interactions. Skilled turfgrass, biomechanical, and kinesiology 
researchers, as well as medical physicians from around the world will conduct 
research and educate the public to optimize athlete performance and reduce 
sports related injuries. The hands-on knowledge gained from the Athletic 
Research and Performance Center will improve athletic field quality, which 
will correlate to safer turf. In addition, the goal of the Athletic Research and 
Performance Center is to eliminate the number of sport-related injuries 
resulting from unacceptable playing surfaces.

The Athletic Research and Performance Center will be located at the East 
Tennessee Research and Education Facility at the University of Tennessee in 
Knoxville, Tennessee.

The ARPC will be a testing facility and working sports complex for all levels of 
athletes (youth to professionals) and will be created in four phases:

	+ Phase I: Outdoor performance and testing fields, including two natural turf 
(one cool season and one warm season grass) fields and two synthetic fields; 
breaking ground in 2018

	+ Phase II: An indoor performance and testing lab that includes six basketball 
courts that can convert to nine volleyball courts, a motion capture court for 
athlete testing, and one indoor soccer pitch; breaking ground in 2018

	+ Phase III: An indoor football/soccer/rugby complex that will be a full-size 
synthetic field for research, athlete training, and competitions; breaking 
ground in 2019

	+ Phase IV: An outdoor baseball and softball complex that will consist of one 
baseball and two softball fields; breaking ground in 2019.

	+ 7 basketball courts, 9 volleyball courts, 9 outdoor fields, 5 test fields, 1 
indoor turf field

ATHLETIC RESEARCH &PERFORMANCE CENTER                  
KNOXVILLE, TN
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The 520,000 square foot indoor Lake Elsinore Diamond Sports Center will be 
a first class facility built to host a variety of sports in one of the largest youth 
sports regions in the country. With 58 volleyball courts and 26 basketball 
courts, the facility will hold sporting events  to include Cheerleading, 
Basketball, Volleyball, Skateboarding and a variety of additional indoor sports 
and activities. The facility will feature a championship court with stadium 
style seating for 3,000 spectators and infrastructure to the level required for 
national television broadcasting.

The first floor will include a food court, family-style restaurant, merchandise 
shop, sports training rooms, and potentially, locker rooms.

The second floor will have 52 team rooms for rent, a number of suites 
surrounding the championship court, and a uniquely designed sports bar. 

Construction of the center will provide in excess of 700 jobs, while there will 
be roughly 240 employees at the facility on the weekends and 80 employees 
during the week once it opens. In addition, significant sales tax and room tax 
will be generated. Upon completion of construction financing, the anticipated 
opening of the center is the winter of 2018.

LAKE ELSINORE DIAMOND SPORTS CENTER                     
LAKE ELSINORE, CA
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The installation of the new sport enhancements at the existing Dad Miller 
Golf Course and Savanna High School consists of a wide variety of amenities 
for all sports enthusiasts to enjoy.  The overall park amenities will cover 
approximately 150 acres. Parking for the various amenities has been designed 
into each area, providing close access and accommodation. The overall theme 
of the Park will be carried out and integrated into these new sports park 
amenities, creating a contiguous and cohesive park. Walkways, seating areas 
and planting will tie each section together and provide connections, exercise 
opportunities and gathering spaces. Amenities included are:

	+ 12 - Full Size U18 Artificial Turf Soccer Fields (Can be used as 24 - U8-U11 
Soccer Fields) 

	+ 2- Restrooms, Concessions and Storage Facilities at Multi-Use Fields

	+ 4- 300’ Baseball/Softball Fields 

	+ 1-Restrooms, Concessions and Storage Facilities at Baseball/Softball Fields

	+ 1– 225’-300’ Softball Fields (735 Seats)

	+ 1– 225’-300’ Softball Fields 

	+ 1- 400’ Baseball Field (2,000 Seats)

	+ 1– 300’-320’ Baseball Field (735 Seats)

	+ 1 - 400 Meter Track Multi-Use Stadium (6,300 Seats) w/ Locker Rooms, Team 
Rooms, and Concessions 

	+ 2-Restrooms, Concessions, Storage and Ticket Booth Facilities at Multi-Use 
Stadium.

	+ 1 - 50 Meter Pool Stadium with Diving Platform (2,000 Seats)

	+ 1 – 25 Meter Warm-Up Pool / Splash Pad

	+ 1- Renovated Club House 

	+ 1 – 27,000 Gymnasium 2-Basketball Courts w/ 2-Volleyball Overlays (825 
Seats)

DAD MILLER SPORTS PARK MASTER PLAN 
ANAHEIM, CA
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The landscape design for the Regional Center for Workforce Education & 
Training Building creates unique spaces that are aesthetic, educational, 
ecological, functional, and respond to the surrounding campus character. The 
major concept for the site was to use vegetation and hardscape to reflect the 
various eco-regions of Northern Virginia. This is carried throughout the site by 
a series of integrated spatial sequences including the main entrance, central 
plaza and terrace gardens. The ecosystems respond to the varied topography 
and progress from upland ecosystems to grass meadows.

Plant materials including trees, shrubs and groundcovers, were used to uptake, 
treat, and mitigate storm water runoff from the site. All plant materials and 
hardscape materials chosen are inspired by local ecosystems and the materials 
palette of the campus. Plazas offer areas for quiet contemplation as well as 
large gatherings. The layout of the plazas responds to the building geometry, 
while ecosystems and water weave through the courtyard unifying the building 
and site.

NVCC REGIONAL CENTER FOR   
WORKFORCE EDUCATION & TRAINING                                                                     
WOODBRIDGE, VA
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Clark Nexsen teamed with Watauga County Commissioners and staff on planning and 
design services for their new recreation center. We worked together to program a 100,000 
sf Center to include aquatic spaces with a 6-lane competition pool and a leisure pool. 

The community recreation center is to include 4 full size gyms, a multipurpose studio, an 
events classroom, a fitness center, weight and exercise rooms, 2 birthday party rooms, and 
an elevated jogging track. County Parks and Recreation offices would also be located in the 
facility.  

Planned park amenities include connecting to the town of Boone greenway with 
continuous jogging/walking tails. Clark Nexsen architects have also provided planning 
services to Watauga County to assist the county in site selection for the recreation center.

WATAUGA COUNTY COMMUNITY RECREATION CENTER  
BOONE, NC

 

Timmons Group provided surveying, civil engineering, and landscaping services for 
Sentara’s new $35 million expansion, a two-story, 67,000 square foot addition to its 
Northern Virginia Medical Center in Woodbridge, Virginia. The project includes a brand new 
operating room addition and consolidation of the hospital’s surgical services into a single 
site.

The new 2 story building houses the Central Sterile department, Sterile prep area and 
additional support space. Located on the first floor, there is a pre and post operation area 
containing 28 beds, a PACU space with 16 beds and 10 operating rooms. The new center 
will allow patients to receive complex surgeries in a comfortable outpatient environment 
with high quality care focused on safety and patient satisfaction.

Timmons Group worked closely with Sentara Hospital to develop a site plan for the 67,000 
SF addition. The civil planning accounted for the extension and relocation of all public and 
private utilities and relocation of an existing helipad to allow for full vehicular access to 
the existing emergency room during construction.

SENTARA NORTHERN VIRGINIA MEDICAL CENTER
SURGERY CENTER
PRINCE WILLIAM COUNTY, VA
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Prince William County’s Fire Station #22 contains four apparatus bays and will house a 
pumper, an advanced life support ambulance, a heavy rescue, and a collapsible support 
unity. The building includes sleeping quarters, a kitchen, dining area, day room, physical 
fitness room, training room, storage for heavy tactical rescue equipment, and offices. 
Support areas include a SCBA compressor room, EMS storage room, maintenance shop and 
storage areas, Personal Protective Gear laundry facilities, indoor and outdoor training props, 
and an onsite fueling system. The project also includes an emergency generator capable of 
supporting sustained EMS, Fire response, and Rescue/Medic operations.

Timmons Group is providing civil engineering, surveying, landscape architecture, traffic 
engineering, and environmental services for Prince William County’s new fire station #22 in 
Manassas, VA. The site layout, utility and grading plan was completed in accordance with 
efficient land use practice and in accordance with all applicable regulations, including, 
but not limited to, the Prince William County Design and Construction Standards Manual 
(DCSM) and received approval through Prince William County Land Development.

Since the site contained very little to no inflatable soils, off-site nutrient credit purchase 
was utilized to meet water quality requirements. Wetland impact permitting was secured 
under a Nationwide Permit (NWP) to satisfy Army Corps of Engineers’ Section 404 and DEQ’s 
Section 401 requirements.

FIRE STATION #22
PRINCE WILLIAM COUNTY, VA

Timmons Group was contracted with Prince William County Schools to provide civil 
engineering related consulting services on a multi-year on call contract. The list of 
services is diverse and includes site studies and requirements determination, feasibility 
studies, studies and audits to determine compliance with various federal, state and 
local regulations, studies and evaluations of existing facilities, design services for new 
construction, alterations, and renovation projects to include project evaluation, planning, 
handicapped accessibility, and engineering services incidental to the project, on-site 
surveys, and evaluation of existing storm and utility systems and preparation of reports, 
preliminary documents, working drawings, specifications, and construction estimates.

Timmons Group works closely with PWCPS staff to establish a comprehensive project 
scope and design & permitting schedule for each project. The scope can be limited to just 
survey and civil services or we can be teamed with an oncall architect, MEP, geotechnical 
or structural engineer for the project. The tasks range from a sidewalk replacement ADA 
improvements to new school additions and renovations.

PWC PUBLIC SCHOOLS 
CIVIL ENGINEERING ON-CALL CONTRACT
PRINCE WILLIAM COUNTY, VA
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Timmons Group is providing civil engineering and surveying services for a new 4 story 
retirement residence in the Reid Prospect development in Prince William County, VA. 
Located on 5.7 acres, the residence will feature up to 149 units that includes dwelling 
units, dining halls, common space, as well as interior and exterior activity/recreational 
spaces.

Timmons Group has prepared a proffer amendment plan and is currently assisting the 
Client with a rezoning application to allow for the proposed use of “Assisted Living” to be 
included in the current zoning of the subject parcel within Reid’s Prospect as well as to 
modify the previously approved proffers for Reid’s Prospect for this project. Included with 
the proffer amendment plat, Timmons Group has conducted detailed traffic studies and 

reporting along Prince William County Parkway to support the proposed use as well as 
wetland confirmation and environmental assessments to establish further site constraints. 
Following final approval of the Proffer Amendment, Timmons Group is responsible for the 
site design and permitting for the proposed improvements. The detailed design/permitting 
phase is anticipated to include: final site layout, detailed grading and storm drainage, water 
and sewer extensions, and coordination with dry utility companies for utility relocation and 
service extensions to the site. Through this process Timmons Group will work closely with 
the Client as well as Prince William County Land Development and Prince William County 
Service Authority to receive the necessary plan approvals and permits prior to construction.

HAWTHORN RETIREMENT RESIDENCE AT REID’S PROSPECT
PRINCE WILLIAM COUNTY, VA

The Central Sports Complex is one of three sports complexes authorized by the County to 
alleviate the shortage of sports fields. The complex involved the design of the complex 
including park elements, a parking lot and emergency access roadway. We provided 
planning and design for the balance of the complex which included three soccer fields, 
three football fields, two little league baseball fields, two softball fields, one competition 
baseball field, two concession stands, two recreational pavilions, roads, trails, parking, 
maintenance areas, batting cages and related amenities. Detailed designs, drawings and 
specifications were prepared. Timmons Group also obtained the necessary site plan and 
permit approvals and provided minor construction administration assistance.

Project Highlights

Specific services required to complete this project include:

•	 Concept layout including wells, drainfields, water and zoning issues

•	 Grading, utility, parking and access road design

•	 Road frontage improvements along Meetz Road, including left- and right-hand turn 
lanes

•	 Stormwater management, drainage and erosion and sediment control

•	 Landscape plans, including a trail network throughout all complex facilities

•	 Final design

•	 Site plan approval and permitting

•	 Construction bidding, oversight and post-construction

CENTRAL SPORTS COMPLEX
FAUQUIER COUNTY, VA
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Chichester Park is sited on 43 acres next to Stafford High School. This competition baseball 
complex integrates state of the art facilities with amenities for both players and spectators 
using the site.

The tree-lined drive leading to the complex enhances the sense of arrival and anticipation 
as one enters the space. A large drop-off circle allows for multiple vehicles to unload 
people and belongings while maintaining circulation throughout. Visitors walk along a 
wide, shaded walkway into the heart of the site. The fields are anchored by a centralized 
plaza which provides plentiful seating, easily accessible concessions, and lush plantings. 
A variety of additional gathering spaces, including an open-air pavilion and playgrounds, 
are located throughout the site. Native and adaptive plants integrate the site with the 
surrounding existing forests.

State-of-the-art amenities include four 225 to 250-foot baseball fields, one 365-foot 
baseball field, a large picnic pavilion with tables, grills, restrooms, a concession stand with 
restrooms, hiking/jogging trails with a natural mulch surface, and a 255-space parking lot. 
All fields are lighted and irrigated. 

Funding for the acquisition of land for a park was provided by the 2009 parks bond 
referendum approved by County citizens. A ribbon cutting ceremony was held on September 
13, 2014 to open the Stafford Baseball League’s season. The park opened on October 4, 
2014.

CHICHESTER PARK
STAFFORD COUNTY, VA

Timmons Group has been providing civil engineering and planning services to Panera 
Bread, a bakery and fast casual café, since 2012. We have assisted them with new site 
locations across the State of Virginia, performed due diligence, zoning and entitlements, 
and site plan preparation to ensure timely store openings. Our site plan preparation 
included stormwater management design, off-site water and sewer extension design, water 
system hydraulic analysis, and landscape construction documents.

Panera Bread at Potomac Mills, Prince William County, VA Timmons Group assisted Panera 
Bread through the Special Use Permit process in Prince William County, VA. Timmons 
Group will prepare a SUP plan pursuant to Prince William County Zoning requirements in 
conformance with the SP001 Conceptual Site Plan prepared by Timmons Group.

PANERA
MULTIPLE LOCATIONS
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AMERICAN SPORTS CENTERS EXISTING FACILITIESASC provides numerous benefits and services to our team. ASC will serve as a 
sports facility consultant during the design and construction phases, bringing 
with them several years of experience designing, developing and operating 
large sport facilities. They own and operate a 240,000 SF indoor sports facility 
in Anaheim, CA and they operate through a public/ private partnership, a 83,000 
SF facility in Avondale, AZ. Currently, ASC Development is working on a number 
of sports facilities across the country. ASC has years of experience working 
hand-in-hand with the cities of Anaheim and Avondale to attract, manage and 
operate large scale local, regional and national tournaments, that draw hundreds 
of thousands of people to their facilities each year, boosting the local economy 
through direct and indirect economic impacts. Their events generate tens of 
thousands of hotel room nights for their respective cities. In both cases, their 3rd 
party operational services allow the convention and visitors departments to focus 
on attracting visitors to their cities and partner with sports facility professionals 
to run and operate the centers in the most efficient and effective way possible. 
Both facilities provide weekly programming for the use and benefit of the local 
community, while establishing priorities to the cities for large weekend events.

ASC’s Anaheim and Avondale facilities are fully operational and maintain full 
weekend and weekday calendars. The venues are staffed and well managed. ASC 
is in a perfect situation expand to the East Coast and they have no other ongoing 
development projects that would be a distraction from Prince William County. 
This venue would be ASC’s number one priority.

AMERICAN SPORTS CENTERS

MATT KANNE

Matt graduated from Chapman University in 2012 
with a BA in Business Management and emphasis in 
Entrepreneurship. As a passionate sports enthusiast 
and budding entrepreneur, Matt merged his interest 
in business and basketball to form his own path. 
He launched his first company, Open Gym, as a 
freshman in college. His vision for a state of the art 
basketball facility in Southern California evolved 
into a comprehensive basketball organization. This 
organization provided teams, tournaments, camps and 
training to the basketball community. Matt won the 
2011 Chapman University Business Plan Competition 
for his Open Gym concept prior to bringing it to life and 
being recognized in 2012 with the Chapman University 
Entrepreneur of the Year Award. Open Gym has evolved 
into multiple brands and now operates programs and 
events in 15 states. Matt leveraged the platform and 
relationships he built to take on consulting positions 
with strong brands such as the Landmark Sports 
Agency, a leading NBA talent representation firm, 
and Live Barn, a live-streaming sports technology 
company. Matt recently joined the American Sports 
Center as President of ASC Anaheim to help lead the 
next phase of development. His involvement in youth 
sports includes serving on the Jr. NBA Flagship Network, 
leading OGP Cares social initiatives and working with 
USA Basketball. 

JOHN SHIELDS

John is the President of American Sports Centers 
Avondale facility and is responsible for managing the 
operations of the facility.

John and his team have been responsible for the 
success of building both youth and adult leagues as 
well as booking special events and tournaments that 
fill the facility in Avondale year round. In addition, he 
negotiates all special event contracts, leases court and 
field time, deals with vendors, establishes sponsorships, 
and helps ASC Avondale to increase profitability 
through new programs and procedures.

John has also represented ASC at national sports 
conferences affiliated with the indoor sports industry. 
In addition, John has been a teacher for facility operator 
classes at the US Indoor, Certified Arena Operator 
program.

John will serve as the General Manager for the Prince 
William County Sports and Events Center , overseeing 
all aspects of the facility, from design development, 
pre-opening services and facility opening.

MIKE GALLUPS

As CEO of American Sports Centers. Mike is responsible 
for managing the day-to-day operations of the 
flagship Anaheim facility, overseeing the public private 
partnership established in Avondale, and executing the 
overall business plan for ASC.

Mike’s exceptional organizational skills have been 
responsible for the success of filling virtually all of 
the prime time hours at ASC Anaheim throughout the 
year. In addition, he negotiates all of the court user 
contracts; communicates with tenants, vendors and 
sponsors; and establishes new procedures to increase 
efficiency and profitability.

Mike also represents American Sports Centers at local, 
regional, and national sports conventions affiliated 
with sports business and sports travel. He has spoken 
at several national events including US Indoor’s 
Annual Facility Operators Conferences and the Athletic 
Business Conference.

01_QUALIFICATIONS & EXPERIENCE: OPERATIONS TEAM

AMERICAN SPORTS CENTERS
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American Sports Centers Anaheim is the largest indoor court facility in the 
United States. It features 34 volleyball courts which can be converted into 25 
basketball courts.

The 242,000 square foot facility is home to the US Men’s and Women’s 
National Volleyball teams along with numerous youth club volleyball and 
basketball programs, adult basketball and futsal leagues, and a variety of 
weekend tournaments and events. Courts continue to be offered for lease year 
round for practices, leagues, tournaments, and special events.

State-of-the-art Haro hardwood flooring is used throughout the facility along 
with top of line Schelde basketball standards and volleyball systems and 
official Kwik Goal indoor soccer goals.

In addition to sports activities, guests of ASC can enjoy the Sidelines Grill, a 
full service food court located at the end of the pavilion between court rows E 
and F; Sidelines Café, a sandwich and smoothie/coffee bar located adjacent to 
row A; and The Store at ASC, a sporting goods store featuring the top brands in 
volleyball and basketball.

The Anaheim location, which opened March 2004, was chosen due to its 
proximity to several freeways, the large number of hotel accommodations 
and the availability of a variety of family entertainment options. ASC’s success 
allowed for a recent expansion project of an additional 92,000 square feet 
enhancing the experience for guests.

Due to the COVID-19 Pandemic, ASC Anaheim was closed due to the property 
owner ending the lease agreement to diversify the tenant type, in an effort to 
safe guard against

	

AMERICAN SPORTS CENTERS 
ANAHEIM, CA

Annual Weekday / Community-Based Programming Attendance120,000

Annual Weekend Attendance900,000

ASC Anaheim | 242,000 SF

20 Weekends: 20,000 or more visitors
18 Weekends: 15,000 or more visitors 
4 Weekends: 10,000 or more visitors

17,000 VISITORS PER WEEKEND EVENT

52 OUT OF 52 WEEKENDS ARE FULL
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American Sports Centers Avondale opened in November of 2010. It features 
6 volleyball courts which can be converted into 4 basketball courts, two 80 
x 180 foot infill turf boarded soccer fields and a 3,000 square foot multi-
purpose room. The 83,000 square foot facility is home to numerous youth 
club volleyball and basketball programs, adult basketball and indoor soccer 
leagues, and a variety of weekend tournaments and events. Courts continue to 
be offered for lease year round for practices, leagues, tournaments, and special 
events.

State-of-the-art Haro hardwood flooring is used throughout the facility along 
with top of line Schelde basketball standards and volleyball systems and 
official Kwik Goal indoor soccer goals.

ASC Avondale was developed as a partnership between City of Avondale 
and ASC. It was designed in collaboration with the Parks and Recreations 
Department and the Tourism Commission, to create a hybrid facility that could 
attract travel sports events, host special events and provide a community 
center for weekly programming/league play.

AMERICAN SPORTS CENTERS
AVONDALE, AZ

Annual  Weekday / Community-Based Programming Attendance

ASC Avondale | 83,000 SF

50,000

Annual Weekend Attendance190,000

52 OUT OF 52 WEEKENDS ARE FULL

3,600 VISITORS PER WEEKEND EVENT
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PHASE 5 SPORTS MANAGEMENT PERFORMANCE & FITNESS

Phase 5 is a local Virginia company specializing in high level 
performance training, fitness and nutrition. Their primary list of 
services includes sports management, fitness training, nutritional 
consulting, full body composition analysis and sports science. The 
knowledgeable staff and innovative approaches to the developing 
market of performance-based training have helped significantly 
in establishing Phase 5 amongst other competitors. Since their 
establishment, they have helped nearly 120 athletes pursue their 
high school, college and professional-athlete goals. 

The Phase 5 team will bring unparalleled track and field experience 
both as athletes and operating events/meets. They understand 
the sport, its culture, and its lingo. The track and field venue will 
be play a major role in the overall success of the facility and 
having the Phase 5 team will be paramount. Their team of trainers, 
nutritionists, and wellness coordinators will create a wide variety 
of services for the venue, from high level performance training to 
basic nutritional plans.

As a SWAM Certified company, Phase 5 procures and supplies 
athletic and fitness equipment. They have a superior understanding 
of athletics and maintain strong connections within the equipment 
supply industry, allowing them the ability to coordinate small and 
large scale purchase orders

CHRIS & AARON JOHNSON

Phase 5 Founders

Founders of Phase 5, Aaron and Chris Johnson grew up in Hampton Roads, entrenched 
in the sports and recreational community. From an early age, the two have 
participated in recreational, school and travel/club leagues. At Green Run High, the 
duo displayed their passion for athletics by earning several varsity letters including 
golf, wrestling, football, baseball and track and field. 

Following high school, the two went on to attend Liberty University where they 
became standout walk-on athletes with the Track and Field team. It was here where 
Aaron and Chris first began to conceptualize a future career in sports and athletic 
development. Part of their Track and Field success stemmed directly from their ability 
to develop personalized workouts, giving them a competitive edge. By specializing in 
speed, strength, explosion, functional movement and mobility, the brothers had found 

a niche in the sports community that gave these unique workouts application to all sports. Graduating in 2013, Aaron 
earned a degree in Sports management and Chris in Business Management. They soon decided to use their abilities to 
return home with a vision in mind. That vision, solely driven by their passion for both sports and the community they 
grew up in, was to create a permanent platform to aid with the development of other aspiring Virginia athletes.

                                 SHAMARKO THOMAS 

                  BRANDON SHARPE 

                                               ELI HAROLD

                                                                 XAVIER BOYCE 

                                                            MARCUS DAVIS 

                                                DAVID DEAN 

                                              TRA NICHOLSON 

                                    GIAVANNI RUFFIN

                          JOE POWELL

        CARVINN POWELL 

        DEVON SIMS 

        KENAN TERRY II 

                                               JUSTIN HUNTER

                                     SAGE HAROLD  

                                                   KENNY SCOTT

              JAQUAN GLOVER 

       MARK HALL

        BRANDON ADDISON

        SANDY CHAPMAN

        GERARD JOHNSON

                  BLAIR ROBERTS

        DONTA WILKINS 

                                                          JAMILL KAMARA 

                 QUINTIN REYNOLDS 

        BLAIR ROBERTS 

        NICK ENGLAND

                 SCOTT WILLIAMS

       JETON BEAVERS

                                                      JONATHAN EPPS 

                                         LARRY JOSHUA

                                         ROBERT BROWN

                                         ERIC BROWN

                                         ANDREW BROWN 

                                CHRIS PEACE

                                         JAHVONNI SIMMONS 

              AARON GLOVER 

                                    TRAVIS FULGHAM

        JORDAN GLOVER

        MARQUEL THOMAS 

        TJ COWART

                                        LEVONTA TAYLOR

                                        TRAVIS FULGHAM

                                      GREG DORTCH

                                        OLAMIDE ZACCHEUS 

NY JETS/ SYRACUSE
SYRACUSE
SAN FRANCISCO 49ers / UVA
NFL FREE AGENT / NSU / VIRGINIA TECH
NY GIANTS/ NY JETS/ VIRGINIA TECH
CINCINNATTI BENGALS / UVA
UVA / ARMY ALL- AMERICAN
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BUFFALO BILLS
ODU
ODU
ODU
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Aaron JohnsonChris Johnson
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Victus Advisors is an independently-owned and operated consulting firm headquartered in Park City, Utah. Victus was 
founded in 2012 by experienced sports and recreation industry consultants to serve as an objective research, analysis, and 
strategic planning resource to municipalities, counties, tourism promotion agencies, sports commissions, universities, and 
private developers nationwide. Over the past six-and-a-half years, we have rapidly grown into the respected national leader 
in providing objective research and trustworthy, data-driven recommendations for sports tourism facility development.

Within the past six years alone, Victus Advisors has completed relevant market, financial, and economic studies for the 
following types of venues:

	+ Youth/Amateur Sports Facilities (both Indoor & Outdoor)

	+ Arenas & Events Centers

	+ Stadiums & Ballparks

	+ University Sports Facilities

	+ Concert & Performing Arts Venues

	+ Other Tourism & Hospitality Venues/Attractions

We specialize solely in the strategic research and planning phases of sports facility projects. Our strategic consulting 
services for sports tourism venues include:

BRIAN CONNOLLY, MBA 

Managing Principal

Brian founded Victus Advisors in 2012 and leads client 
relationship management and project planning for 
the firm. Brian has 16 years of experience providing 
market research, financial/economic analysis, and 
strategic planning services to a wide variety of venues, 
events, franchises, athletic departments, municipal 
governments, and tourism promotion agencies. Brian 
earned his B.A. in Economics from the University of 
Pennsylvania and an M.B.A. with a specialization in 
Sports Business from the W.P. Carey School of Business 
at Arizona State University. Brian lives in the mountain 
resort town of Park City, Utah, with his wife and three 
daughters, where they enjoy skiing in the winter and 
mountain biking in the summer. 

01_QUALIFICATIONS & EXPERIENCE: MARKET DEMAND/
FEASIBILITY CONSULTANT

VICTUS ADVISORS
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In 2016-17, Victus Advisors provided the Virginia Beach CVB’s sports marketing unit with 
analysis of the City’s sports venues and sports marketing opportunities, including indoor 
court sports (basketball, volleyball, etc.), outdoor field sports (baseball, softball, soccer, etc.), 
and other participatory sporting events such as track and field, aquatics, etc.

Initially, we assessed both the local sports community and regional/national sports tourism 
markets to identify opportunities and strategies for increasing Virginia Beach’s market 
potential for youth/amateur sports. Ultimately, we recommended sports facility upgrades, 
a new indoor sports center, public-private partnerships, sports facility operations models, 
sports tourism organizational structure, and sports tourism marketing/branding strategies.

Based on the market feasibility results, we subsequently developed a financial feasibility 
analysis and visitor economic impact projections (including hotel nights) for an indoor 
sports center, conducted additional market analysis related to the potential inclusion of 
a hydraulic indoor track, and assisted the City with evaluating private operator proposals 
for the facility. The Virginia Beach indoor sports center is now planned to be a 285,000 SF 
facility with a total construction cost in excess of $65 million, and it is expected to open in 
the fall of 2020.

SPORTS TOURISM MARKET ANALYSIS &                                                                                        
INDOOR SPORTS CENTER FEASIBILITY STUDY
VIRGINIA BEACH, VA

Victus Advisors recently provided University of Tennessee with a market/financial feasibility 
study and site analysis/concepts for a proposed youth sports complex and sports research/
performance facility at the University of Tennessee Center for Athletic Field Safety.

Our study included demographic and socioeconomic analysis, market demand analysis, 
comparable facility benchmarking, building program recommendations, operating 
estimates and financial projections, funding options analysis, economic impact estimates, 
site analysis, and preliminary concept designs.

The facility is envisioned (as shown in the concepts below) to be a functioning indoor/
outdoor amateur sports complex, located on University property and operated by an 
experienced 3rd-party sports facility manager, and it will also serve as a “living lab” for 
university researchers to analyze field safety, bio-mechanics, athlete performance, etc.

MARKET & FINANCIAL FEASIBILITY STUDY FOR AN 
ATHLETIC PERFORMANCE &RESEARCH CENTER      
KNOXVILLE, TN
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Victus Advisors was recently engaged by Sports Anaheim, the sports marketing division of 
Visit Anaheim, to conduct a market study and land assessment for a proposed new outdoor 
multi-sport complex to be developed on 157 acres in the City of Anaheim.

The purpose of the Victus Advisors study was to provide Anaheim’s community 
stakeholders, including Sports Anaheim, Visit Anaheim, the City of Anaheim, and the 
Anaheim School District, with information to aid in their understanding of the potential 
costs/benefits of sports complex construction to both increase the sports tourism market 
and be a benefit to the local community. The market study also provided data that supports 
the ability to recruit, expand, or develop sporting events based on new facilities.

An initial vision for the complex, as shown below, includes a mix of outdoor rectangular 
fields and baseball diamonds, as well as other facilities that could include a track and 
field stadium, and other recreational uses. Victus Advisors’ study will identify the market-
supportable mix of fields and amenities, as well as identification of usage levels by key 
user groups, proposed plan (including initial site and engineering analysis) for the 157 
acre site, cost analysis of proposed facility construction and ongoing operational expenses, 
recommended funding options, economic and fiscal impact analysis, and a trends and 
forecast analysis of Sports Tourism in Unites States. 

SPORTS TOURISM MARKET STUDY FOR A 
NEW OUTDOOR MULTI-SPORT COMPLEX                                                           
ANAHEIM, CA

VICTUS ADVISORS
SPORTS TOURISM FACILITY EXPANSION STUDY FOR LEE 
COUNTY SPORTS DEVELOPMENT FORT MYERS, FL

YELLOWSTONE COUNTY INDOOR SPORTS FACILITY                    
FEASIBILITY AND MARKET STUDY BILLINGS, MT

SPORTS FACILITIES FEASIBILITY & MARKET STUDY            
CUMBERLAND COUNTY, PA

AMATEUR SPORTS FACILITY/MARKET STUDY COLUMBIA, MO

FEASIBILITY STUDY FOR A NEW REGIONAL SPORTS               
COMPLEX WASHINGTON COUNTY, UT

MARKET, FINANCIAL & ECONOMIC FEASIBILITY STUDY FOR A 
NEW TOURISM DRIVER FOR VISIT VENTURA COUNTY COAST

AMATEUR SPORTS FACILITY & MARKET STUDY FORT WAYNE, 

IN

MARKET STUDY & PROGRAM ANALYSIS FOR A PROPOSED 
PUBLIC-PRIVATE INDOOR SPORTS CENTER EUCLID, OH

OUTDOOR FIELD COMPLEX STUDY SAN BERNARDINO, CA

MARKET & FINANCIAL FEASIBILITY STUDY FOR A NEW              
INDOOR ARENA & SPORTS CENTER SANTA CRUZ, CA

MARKET DEMAND STUDY FOR AN INDOOR TRACK FACILITY VA

MARKET STUDY FOR A PROPOSED INDOOR SPORTS CENTER 
PALMER, MA

OUTDOOR SPORTS VENUE FEASIBILITY STUDY ROWAN 

COUNTY, NC

INDOOR SPORTS COMPLEX FINANCIAL & MARKET STUDY FOR 
A PUBLIC-PRIVATE  HAGERSTOWN, MD

Our MEB-led research methods avoid recycled best practices, using primary market research and public 
engagement to identify unique demand drivers and market opportunities.

Our customized, analytical approach allows us to build unique demand models for each client, with 
quantified opportunities for both local use and regional national tourism.           

DATA DRIVEN MARKET 
ANALYSIS & DEMAND 

PLANNING

COMMUNITY                    
ENGAGEMENT &           

CUSTOMIZED MARKET 
RESEARCH

QUANTIFIED VISITOR 
IMPACTS & FINANCIAL 

FEASIBILITY

In the past 5 years alone, Victus Advisors has completed more than 50 sports 
market, financial, economic and research studies in 25 states.

ADDITIONAL STUDIES
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BEYNON SPORTS: SPORTS SURFACE                           
MANUFACTURER + INSTALLER

PERMANENT BANKED  

TEXAS TECH UNIVERSITY  LUBBOCK, TX

UNIVERSITY OF IOWA IOWA CITY, IA

IAAF WORLD INDOOR TRACK + FIELD PORTLAND, OR

YALE UNIVERSITY NEW HAVEN, CT

BOSTON UNIVERSITY BOSTON, MA

HYDRAULIC BANKED  

UNIVERSITY OF MICHIGAN  ANN ARBOR, MI

LIBERTY UNIVERSITY LYNCHBURG, VA

VIRGINIA MILITARY INSTITUTE LEXINGTON, VA

Leaders in track & athletic surfacing, Beynon Sports is the trusted choice of the world’s most renowned 
facilities, thrilling fans with record-breaking times. Reputed for unmatched quality, durability and performance, 
Beynon Sports’ specialized, high performance synthetic athletic surfaces are designed for speed, competition, 
and daily training. Founded in 2001, Beynon Sports has installed over 7500 outdoor and indoor surfaces and 

four hydraulic banked tracks worldwide.  

John T. Beynon, President, Beynon Sports

•	 Founder, Beynon Sports in 2001 and Proprietor & Owner of Martin Surfacing (1974-1999)

•	 Designed, Manufactured and Installed the Majority of NCAA Track and Field Facilities in the US

Tim Murphy, PE, Director of Civil Construction, Beynon Sports

•	 More than 30 Years Engineering Experience – Has Designed Over 100 Track and Field Facilities

•	 Responsible for the Design of Three (3) of the Four (4) Class I IAAF Certified Track Facilities in the US

Rod Paul, Director of Indoor Operations, Beynon Sports

•	 Over 35 Years Experience Estimating and Managing High-Profile NCAA Fieldhouse Surfacing Installations

•	 Managed Indoor Surfacing Installations from 2,000 SF to 110,000 SF Including 2 Permanent Banked Tracks 
and 3 Hydraulic Tracks 

Mark Mitchell, Weems Engineering 

•	 Over 30 Years Experience Designing and Fabricating Machinery for the Sports Construction Industry

•	 Designer and Fabricator of Magic Carpet Roll-away Turf Systems and Turf Recycling Machinery

•	 Designer and Fabricator of Four (4) Hydraulically Banked Indoor Track Machines

INDOOR INSTALLATIONS 

VIRGINIA BEACH SPORTS CENTER
VIRGINIA BEACH, VA

Installed: Summer 2020
Area: 85,000 SF

LIBERTY UNIVERSITY
LYNCHBURG, VA

Installed: January 23, 2017
Area: 105,570 SF

UNIVERSITY OF MICHIGAN
ANN ARBOR, MI

Installed: January 26, 2017
Area: 86,450 SF

VIRGINIA MILITARY INSTITUTE
Lexington, VA

Installed: October 30, 2016
Area: 102,963 SF

HYDRAULIC BANKED TRACK INSTALLATIONS
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01_QUALIFICATIONS & EXPERIENCE

C. CONTACTS

Provide the names, prior experience, addresses, telephone numbers and e-mail addresses of persons 
within the firm or consortium of firms who will be directly involved in the project or who may be 
contacted for further information.

To assure a consistent line of communication between Sports and Events Center project 
team and Prince William County, please direct all questions, comments, and requests to MEB 
Business Development Manager, Rick Hibbett.

Rick Hibbett 
E: rhibbett@mebgc.com
P: 757-487-5858
M: 757-650-0032
MEB General Contractors, Inc.
2382 Lanier Road, Rockville, VA

Bill Vest
E:bill.vest@timmons.com
P: 703.554.6705
M: 571.236.2403
Timmons Group
20110 Ashbrook Place, Suite 100 
Ashburn, VA 20147

Chris Johnson
E: Cjohnson16@liberty.edu
P: 757-513-5229
Phase 5
Phase5performance.com

D. FINANCIAL STATEMENTS 

Provide a current or most recently audited financial statement of the firm or firms and each partner 
with an equity interest of twenty percent (20%) or greater.

Please see Financial Statements in a separately sealed envelope, provided with the proposal 
package. 

E. DISQUALIFICATIONS

Identify any persons known to the proposer who would be obligated to disqualify themselves from 
participation in any transaction arising from or in connection to the project pursuant to the Virginia 
State and Local Government Conflict of Interests Act, §2.2-3100 et seq. of the Code of Virginia.

Our team does not have any individuals who would be considered for disqualification due to 
conflicts of interest.

F. SUFFICIENT WORKERS 

Identify the proposed plan for obtaining a sufficient number of qualified workers in all trades or 
crafts required for the project. 

MEB and our partners currently employee full staffs that stand ready to commence work on 
the design and construction of the Prince William County Sports and Events Center. MEB has 
in-house project executives, client solutions mangers, project managers, superintendents, 
foremen, project engineers, safety professionals, administrative staff, accounting and field 
personnel who will be available to perform the work. Our design team including, Clark 
Nexsen, Timmons, and ICG are fully staffed and prepared to complete the design, many of 
which completed the design of the Virginia Beach Sports Center. MEB will work with major 
subcontractors who are not only technically capable of completing the work but are staffed 
appropriately. Part of our preconstruction services will include subcontractor prequalification, 
to ensure all subcontractors have the required labor force and skills to complete the work on 
time and on budget. 

ASC has committed John Shields as the General Manager for the proposed sports center. He 
has spent the last 13 years with ASC, including opening the Avondale facility and serving 
as the GM for the last nine years. John will partner with the County to perform pre-opening 
services, including interviewing and hiring facility staff including; operations, food and 
beverage, maintenance, etc. 

G. DESIGN AND CONSTRUCTION FIRM STATEMENT AND PACKAGE 

For each firm or major subcontractor that will perform construction and/or design activities, provide 
a sworn certification by an authorized representative of the firm attesting to the fact that the firm is 
not currently debarred or suspended by any federal, state, or local governmental entity. 

See Appendix for statements from MEB, Clark Nexsen and Timmons Group.

Chad Poultney
E: cpoultney@clarknexsen.com
P:  757-425-5800
M: 757-373-5436
Clark Nexsen, Inc. 
4525 Main St, Ste 1400, Virginia Beach, VA

Mike Gallups
E: mgallups@americansportscenters.com
P: 714-917-3602
M: 949 -291-5471
American Sports Centers
1500 S. Anaheim Blvd. Suite 110
Anaheim, CA 92805

Brian Connelly
E: bconnolly@victusadvisors.com
P: 214-422-6248
Victus Advisors 
2720 Homestead Rd., Park City, UT 84098
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The content in this section is Confidential/Proprietary. Pages 89-106 have been redacted from this copy.
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CHANGING
 THE GAMEROY EDMONDSON, VP SPORTS DEVELOPMENT

SPORTS ANAHEIM, CA‘‘ I know with selecting MEB you will not just get a team that 
knows how to build a great facility, you are getting an
operator that understands sports tourism whom will work at 
any length to make sure the city is successful.

03_ PROJECT FINANCING & OPERATIONS

The content in this section is Confidential/Proprietary. Pages 110-124 have been redacted from this copy.
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PROJECT BENEFIT & 
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The proposed Sports and Events Center will be a widely 
successful project for the County, in terms of quality of life 
enhancements for the community and economic impact 
driven by sports/events tourism. These facilities can be 
tremendously positive projects with significant benefits. 
However, as mentioned throughout our proposal, the key 
is making certain the project is developed the right way 
by partnering with industry experts who are committed to 
finding the right solution for each group. 

Benefits and compatibility are unique to each project and 
must be treated as such, without being influenced by private 
entities who want to achieve their own outcomes. Our 
team’s focus is and will be Prince William County. Our goal 
is to provide the citizens of Prince William a best-in-class 
venue that improves community wellness and generates 
economic impact for years to come. We are confident 
that with our partnership, the County can lay claim to the 
premier sports complex in the Mid-Atlantic. 

Models for these types of facilities vary; however, most 
focus their efforts towards out-of-town visitors and sports 
tourism. We see major flaws in creating a venue that is not 
usable by the public, especially when most of those projects 
are funded through general fund taxes. During our visits 
to several indoor sports facilities like Myrtle Beach Sports 
Center, Finley Center in Hoover Alabama, and Lakepoint 
Champions Center, we noticed one glaring issue; the 
facilities were practically empty during the week. Our team 
promotes facility usage that maximizes the schedule and 
opportunity for the community to take advantage of these 
wonderful venues. 

PWC residents of all ages can be a part of a facility that 
promotes healthy habits, team work, and embodies the 
spirit of the community. From nightly league play, to daily 
fitness classes, to high school dances, to public forums, to 
tradeshows, the Prince William County Sports and Events 
Center will be a community center like no other!

When researched, designed, and built correctly, combined 
with the right operations group, a facility like the one our 
team is proposing could propel the County to become a 
national leader in sports and event tourism! The venue 
would allow the County to advertise Class-A space, 52 
weekends a year to attract large events that draw thousands 
of out-of-town visitors. These visitors will stay in the 
County’s large selection of hotels, eat at the wide variety 
of restaurants and visit entertainment venues around 
the County. Sports Tourism is a major economic driver 
and would provide millions of dollars in both direct and 
indirect impacts, generate millions in tax revenue, and spur 
new business. Prince William has the potential to build a 
truly one-of-a-kind facility that could set itself apart from 
its competitors and ultimately create opportunity for the 
County and its people.

Our team stands ready to help the County go through 
the process of selecting the right site and right venue. 
Our expertise, outside the box thinking, and integrated 
delivery team, will provide the County the best opportunity 
at succeeding, while doing so in a streamline fashion and 
allowing the County to reap the tremendous benefits of 
the venue sooner! Our team will save the County time and 
money by providing a team that has recent and relevant 
experience working together to design and build a sports 
and events center.

A. COMMUNITY BENEFIT

Identify who will benefit from the project, how they will benefit, 
and how the project will benefit the County and the overall 
community. Describe any anticipated significant benefits to the 
community and the County, including anticipated benefits to 
economic, social, environmental, transportation, etc. condition 
of the County and whether the project is critical to attracting 
or maintaining competitive industries and businesses to the 
County. 

When determining community benefits, our team breaks 
down each community group to garner a more accurate 
estimate on potential benefits. These groups include; 
residents, businesses and government. Each group has 
separate and unique opportunities to utilize the facility 
and each has a different version of what the venue should 
include. We must consider short-term and long-term benefits 
and how they affect the entire community. We anticipate the 
following benefits:

Community Members

04_ PROJECT BENEFIT & COMPATIBILITY
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Business Community

Government Sector

Local Subcontractors, SWaM, and MBE

MEB will utilize local contractors and suppliers where possible for the construction of the 
facility. Our project management team will create a SWaM and MBE plan to satisfy or exceed 
the County’s requirements. In fact, MEB and Phase 5 are SWaM certified companies. We value 
our relationships with the SWaM and MBE community, spending the past 35 years forging 
strong relationships with highly qualified partners. 

Local Attractions

Travel sports events have become a regular event for many families. They spend significant 
time and money traveling across the country, going from tournament to tournament and 
meet to meet. This extensive amount of time has led families to combine their travel sports 
with vacations to save time and money. Event promoters are now hosting their events in 
locations that have ample attractions and entertainment options for parents, siblings and 
friends. Prince William County’s location and existing attractions make it a perfect location 
for hosting travel sports. From historical sites, to shopping and dining, the County and its 
surrounding areas has something for everybody! Below we have provided a sample of those 
attractions.

Victus Advisors Market Demand Study

MEB contracted with Victus Advisors to complete a market demand study to analyze the 
potential benefits of a sports and events center in Prince William County. It is a preliminary 
study that our team is prepared to advance to Phase 2 and 3, while working with the County 
to ensure the “team” is working towards a common goal. The primary goals of the study 
included:

	+ Identify community need and market demand for both local indoor sports/recreation and 
regional/national sports tournament activity

	+ Identify recent trends related to sports participation and sports tournaments that may be 
relevant for facility planning

	+ Analyze the suitability of the proposed project site from a market and economic 
standpoint

	+ Recommend a market-supportable building program and project privately-managed 
financial operations

	+ Estimate the economic and fiscal impacts that could be associated with a new indoor 
sports and events center

Below we have provided some highlights from the study’s finding:

Victus Advisors identified significant demand for both recreational use within the County 
and regional sports tourism activity that draws from nearly 42 million people that live 
within a 5-hour drive time of Prince William County.

It should be noted that economic impact will derive primarily from weekend tournament 
play, specifically when tournament participants stay in local hotels, eat in local restaurants, 
fill their cars with gasoline, shop at local stores, or visit nearby attractions before, during, 
and after the tournament. 

Victus Advisors has identified demand for a wide range of sports and events uses in Prince 
William County, including more than 560,000 annual visitors (both local and regional/
national) across a wide range of uses, such as basketball, volleyball, track and field, 
wrestling, cheer and dance, gymnastics, other sports, flat floor shows, trade shows, expos, 
graduations, and community/civic events.

Of the 560,000 estimated annual visitors, over 200,000 of those being weekend visitors. 
Their projections show that 71% of weekend attendees will be out-of-county visitors. Victus 
Advisors estimates that this new visitation driven by the sports and events center could 
generate the following ANNUAL ECONOMIC AND FISCAL IMPACTS within Prince William 
County.

 
In total, Victus Advisors estimates that a new sports and events center in Prince William 
County could generate cumulative net impacts over a 30-year period of over $1.2 billion in 
total economic output, 379 sustainable jobs, more than $29.9 million in incremental County 
tax revenues, and over 1.8 million new hotel nights.

In addition to quantifiable economic impacts, Victus Advisors has found that sports centers 
can also provide the following INTANGIBLE BENEFITS:

B. SUPPORT 

B. Identify any anticipated public support or opposition, as well as any anticipated government 
support or opposition (including that in any affected jurisdiction), for the project.

Based on relevant project experience, Victus Advisors has found that opposition to youth/
amateur sports centers tends to be minimal if the project is positioned correctly by the 
County. Sports centers can be a win-win for the community, in that they not only provide 
local access during the week for practices and league play, but also provide economic 
development opportunities via weekend tournament/sports tourism activity. Furthermore, 
access to a sports tourism-caliber venue in the local market also means that local travel 
teams can stay at home more often for tournament play, thus saving time and money.

When considering capital projects and economic development projects, the primary backlash 
Victus Advisors has seen tends to be related to perceived community needs on spending for 
roadways, infrastructure, public safety (police, fire), and education. If positioned correctly, 
an economic development project can be marketed to “grow the economic pie” in the local 
market, thus generating future incremental tax revenues that can provide more funds for 
safety, infrastructure, and education.

Public

Support
The public would benefit greatly from the proposed Sports and Events Center. Citizens 
would have a state-of-the-art recreational facility and the business community would have 
an economic catalyst that significantly increases business opportunities. Even though these 
benefits would be evident, our team understands that there will be support and opposition, 
especially when tax payer funds are involved; however, we are experienced with these types 
of projects and can assist the County with public engagement. Our partners are prepared 
to assist with public workshops to inform the public, provide discussion opportunities, 
and promote the community benefits. We are confident that most citizens will support this 
project once provided the correct information and understand the wide array of benefits. The 
business community will widely support the development of this project because it adds 
to their opportunity to generate revenue, while not taking away potential business. These 
venues can be a 100% positive impact on local businesses.

Opposition
The main opposition will come because of tax payer funds being used to develop the 
project, which is typical of most public projects. However, when the message is clear that 
this facility is a community center and will generate tax revenue from out-of-county visitors, 
a large portion of opponents will see its tremendous value. 
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B. Identify any anticipated public support or opposition, as well as any anticipated government support 
or opposition (including that in any affected jurisdiction), for the project.

Based on relevant project experience, Victus Advisors has found that opposition to youth/amateur 
sports centers tends to be minimal if the project is positioned correctly by the County. Sports 
centers can be a win-win for the community, in that they not only provide local access during the 
week for practices and league play, but also provide economic development opportunities via 
weekend tournament/sports tourism activity. Furthermore, access to a sports tourism-caliber venue 
in the local market also means that local travel teams can stay at home more often for tournament 
play, thus saving time and money.

When considering capital projects and economic development projects, the primary backlash Victus 
Advisors has seen tends to be related to perceived community needs on spending for roadways, 
infrastructure, public safety (police, fire), and education. If positioned correctly, an economic 
development project can be marketed to “grow the economic pie” in the local market, thus 
generating future incremental tax revenues that can provide more funds for safety, infrastructure, 
and education.

Public Support 
The public would benefit greatly from the proposed Sports and Events Center. Citizens would 
have a state-of-the-art recreational facility and the business community would have an economic 
catalyst that significantly increases business opportunities. Even though these benefits would 
be evident, our team understands that there will be support and opposition, especially when tax 
payer funds are involved; however, we are experienced with these types of projects and can assist 
the County with public engagement. Our partners are prepared to assist with public workshops 
to inform the public, provide discussion opportunities, and promote the community benefits. We 
are confident that most citizens will support this project once provided the correct information 
and understand the wide array of benefits. The business community will widely support the 
development of this project because it adds to their opportunity to generate revenue, while not 
taking away potential business. These venues can be a 100% positive impact on local businesses.

Prince William County Public Schools 
We anticipate significant benefits to the Prince William County Public Schools systems. Prince 
William County has a strong high school track and field participation rate; however, the County 
lacks an indoor track and field venue.  The proposed facility will provide County athletes with 
a first-class indoor track and field complex to train, practice, and compete.  It will provide the 
residents of the County an advantage for their athletes and reduce the need to travel long 
distances to compete.  The venue will provide practice and competition space for all high school 
indoor sports including; basketball, volleyball, wrestling, etc.   The County can host regional and 
district championships providing opportunities to bring in out-of-town visitors and generate 
additional economic impact.  We also anticipate the facility hosting high graduations and 
convocations, for Prince William County Schools and surrounding school systems.   

Opposition
The main opposition will come because of tax payer funds being used to develop the project, 
which is typical of most public projects. However, when the message is clear that this facility is 
a community center and will generate tax revenue from out-of-county visitors, a large portion of 
opponents will see its tremendous value. 
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Another platform for opposition could include site selection. Supportive community 
groups will want a facility like this one in their district; however, our team can provide the 
information to help the County citizens understand the best solution for the County as a 
whole. All County residents will have access to the facility and its location will provide 
proximity for all districts. We acknowledge that we can’t win everyone over, but we are 
confident that our process will build majority support for the Sports and Events Center.

Government

By partnering with our team to find the right solution through the right process, County 
leaders can show its citizens that leadership is not taking this project lightly but is doing 
their due diligence to ensure that taxes are being used in a manner that will benefit the 
County for years to come. 

Support
Our plan will receive positive support from all organizations within the County including but 
not limited to: 

	+ County leadership will be able to create truly unique project with far reaching positive 
impacts

	+ Parks and Recreations will have a first-class facility for community programming

	+ Prince William County tourism can further establish the County as a leader in Sports 
Tourism

	+ Prince William County Public Schools can utilize the facility for a variety of events

	+ Public Works/Facilities would have support from ASC to maintain building and grounds

Opposition
Opposition would be limited but just as with any project there will be concern and 
hesitation. Site selection will be a politically charged topic that could involve deep rooted 
opinions and ideas. We understand the importance of site selection, which is why we stress 
the importance of a process that would consider all parameters before making the best 
value selection. With strong supporting data and information, the County will be able make a 
well-informed decision and present that decision to the community.

C. PUBLIC, BUSINESS, AND GOVERNMENT ENGAGEMENT 

Explain the strategy and plan, including anticipated timelines that will be carried out to involve 
and inform the general public, business community, local governments, and governmental 
agencies in areas affected by the project. 

Engagement for these projects is key to ensuring overall success. With several stakeholders, 
partners, public and private members, it is critical to develop a work plan that addresses 
community engagement. Our team understands the importance of involving the different 
stakeholders and how to address each group depending on their unique circumstances. We 
would develop a Community Workshop Committee (CWC), which would include members 
of the design-build team, operations group, and County representatives. The CWC would 
collaborate to develop a project specific plan which would include the following:

	+ Public Engagement Strategy

	+ Business Community Engagement Strategy

	+ Government Engagement Strategy

	+ Develop a Workshop Plan and Schedule

	+ Conduct Workshops and Public Forums

	+ Develop a Public Relations Strategy for Media Releases

	+ Create a project website to provide current updates

The committee would meet on a regular basis and would be formed as soon as the County 
has selected our team and would continue through the completion of the project. This 
process has proven to be successful and it provides direction and a unified approach to 
engaging the community. By providing regular updates and hosting forums to obtain 
valuable input, the project will increase the opportunity for success and strengthen support 
from the entire community.

Our team has begun to meet with key stake holders in the community to anticipate the 
needs and desires of the industry. Upon selection of our team, we will develop a schedule for 
the appropriate stakeholder workshops and meetings. We anticipate the following schedule:

Interim Agreement

	+ Development and CWC team meet with County officials and appropriate stakeholders

	+ Conduct bi-weekly and weekly coordination meetings with County leadership

    - Zoning, Plan Review, Traffic, Administration, Parks and Rec, etc.

    - These meetings will streamline the design and review process

	+ Development of preliminary plans, renderings and project visions

	+ If appropriate – our team would collaborate with the County to conduct informational 
sessions

	+ Collect feedback and comments from community

	+ Provide appropriate design deliverables, GMP, and schedule for review

Comprehensive Agreement

	+ Advance the building design and site plans

	+ Continue bi-weekly and weekly collaboration workshops with County officials

	+ Conduct community workshops highlighting the facility design

	+ Complete design and begin construction phase. Compatibility of the Project with 
Economic Development 

D. COMPATIBILITY WITH LOCAL COMPREHENSIVE PLAN, INFRASTRUCTURE 
DEVELOPMENT PLANS, AND CIP

Compatibility with the County’s and/or affected jurisdiction’s local comprehensive plan, 
infrastructure development plans, transportation plans, the capital improvement plans, and capital 
budget or other government spending plan.

The Prince William County Sports and Events Center is consistent with the goals and long-
term plans of the comprehensive plan. This facility will increase opportunities for residents 
through qualify of life activities, job creation, spur economic development, and increase 
notoriety. Our team has reviewed the Comprehensive Plan and has developed our conceptual 
design based upon the applicable environmental, land use, and facility standards ordinances.  

The types of facilities are unique projects because they require existing support 
infrastructure (hotels, restaurants, retail) to be successful. NGBs and ERHs prefer to host 
events at facilities that have existing accommodations. Once the facility has reached its 
sustainable years (years 3-5), additional development will take place, creating new business 
as the event calendar stabilizes and grows.

The proposed site is in an area with compatible future development plans and falls 
within the environmental and land use requirements. The venue fits within the existing 
development and infrastructure in the surrounding areas. The project does not require 
any traffic improvements to be successful; however, it is compatible with the County’s 
transportation plans.

We understand that this project is not currently included in the CIP; however, we support the 
inclusion of this facility in the 2019 Bond Referendum. Our team has secured other financing 
options in lieu of a County bond referendum. Please see Tab 3 Financing and Operations for 
additional information.  

04_ PROJECT BENEFIT & COMPATIBILITY
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DESIGN AND CONSTRUCTION FIRM STATEMENT 

4016 Holland Boulevard
P.O. Box 6748

Chesapeake, VA 23323
Ph: 757.487.5858

February 9th, 2022

RE: Sworn Certification

I attest that MEB General Contractors, Inc., Design/Builder of the proposed project, is not 
currently debarred or suspended by any federal, state, or local government entity.

George B. Clarke, IV
President

Delivering Value Through Service, Teamwork & Integrity

05_ APPENDIX

February 2, 2022

 

CIVIL ENGINEERING  |  ENVIRONMENTAL  |  SURVEYING  |  GIS  |  LANDSCAPE ARCHITECTURE  |  CONSTRUCTION SERVICES 

20110 Ashbrook Place 
Suite 100 
Ashburn, VA 20147 
 

P 703.554.6700 
F 703.726.1345 
www.timmons.com 

 
June 27, 2019 
 
 
RE: Sworn Certification  
 
I attest that Timmons Group, Inc., the Civil Engineer of Record for the proposed project is not 
currently debarred or suspended by any federal, state or local government entity.    
 

 
 
Bill Vest, PE   
Principal, Timmons Group 
703.554.6705 
Bill.Vest@Timmons.com 
  

February 2, 2022

DESIGN AND CONSTRUCTION FIRM STATEMENT 
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AVONDALE AND ANEHEIM LETTERS

Dear Prince William County:

Prince William County.



139  140

05_ APPENDIX 05_ APPENDIX



141  142

05_ APPENDIX 05_ APPENDIX



143  144

05_ APPENDIX 05_ APPENDIX

PRINCE WILLIAM COUNTY SPORTS & EVENTS CENTER

American Sports Centers & Operations Additional Information

THIS PAGE IS INTENTIONALLY LEFT BLANK
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Proprietary & Confidential

The content in this section is Confidential/Proprietary. Pages 146-154 have been redacted from this copy.



155  156

MEB GENERAL CONTRACTORS


